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SECTION I - INSTRUCTIONS TO BIDDERS
	A. GENERAL

	1. Scope of Bid
	1.1 In connection with the Invitation for Bids specified in the Bid Data Sheet (BDS), the Employer, as specified in the BDS, issues these Bidding Documents for the procurement of the Works as specified in Section VII, Works Requirements.   The name, identification, and number of lots (contracts) of this bidding are specified in the BDS.



	
	Throughout this Bidding Document:

(a) the term “in writing” means communicated in written form and delivered against receipt;
(b)
except where the context requires otherwise, words indicating the singular also include the plural and words indicating the plural also include the singular; and

(c)
“day” means calendar day.
(d) “ESHS” means environmental, social (including sexual exploitation and abuse (SEA) and gender based violence (GBV)), health and safety.


	2. Source of Funds
	The Borrower or Recipient (hereinafter called “Borrower”) specified in the BDS has received or has applied for financing (hereinafter called “funds”) from the International Bank for Reconstruction and Development or the International Development Association (hereinafter called “the Bank”) in an amount specified in the BDS, toward the project named in the BDS. The Borrower intends to apply a portion of the funds to eligible payments under the contract(s) for which these Bidding Documents are issued. 


	
	Payment by the Bank will be made only at the request of the Borrower and upon approval by the Bank, and will be subject, in all respects, to the terms and conditions of the Loan (or other financing) Agreement. The Loan (or other financing) Agreement prohibits a withdrawal from the Loan (or other financing) account for the purpose of any payment to persons or entities, or for any import of goods, if such payment or import, to the knowledge of the Bank, is prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations. No party other than the Borrower shall derive any rights from the Loan (or other financing) Agreement or have any claim to the proceeds of the Loan (or other financing). 



	3. Corrupt and Fraudulent Practices
	The Bank requires compliance with its policy in regard to corrupt and fraudulent practices as set forth in Section VI.
In further pursuance of this policy, Bidders shall permit and shall cause its agents (whether declared or not), sub-contractors, sub-consultants, service providers, or suppliers and any personnel thereof, to permit the Bank to inspect all accounts, records and other documents relating to any prequalification process, bid submission, and contract performance (in the case of award), and to have them audited by auditors appointed by the Bank.

	4. Eligible Bidders


	A Bidder may be a firm that is a private entity, or a government-owned entity—subject to ITB 4.5—or any combination of them in the form of a joint venture (JV), under an existing agreement, or with the intent to enter into such an agreement supported by a letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution of the Contract in accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for and on behalf of any and all the members of the JV during the bidding process and, in the event the JV is awarded the Contract, during contract execution. Unless specified in the BDS, there is no limit on the number of members in a JV. 


	
	A Bidder shall not have a conflict of interest.  All Bidders found to have a conflict of interest shall be disqualified.  A Bidder may be considered to have a conflict of interest for the purpose of this bidding process, if the Bidder: 

(a) directly or indirectly controls, is controlled by or is under common control with another Bidder; or

(b) receives or has received any direct or indirect subsidy from another Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through common third parties, that puts it in a position to influence the bid of another Bidder, or influence the decisions of the Employer regarding this bidding process; or

(e) participates in more than one bid in this bidding process. Participation by a Bidder in more than one Bid will result in the disqualification of all Bids in which such Bidder is involved.  However, this does not limit the inclusion of the same subcontractor in more than one bid; or 

(f) or any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the works that are the subject of the bid; or

(g) or any of its affiliates has been hired (or is proposed to be hired) by the Employer or Borrower as Project Manager for the Contract implementation;

(h) would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for the preparation or implementation of the project specified in the BDS ITB 2.1 that it provided or were provided by any affiliate that directly or indirectly controls, is controlled by, or is under common control with that firm;

(i) has a close business or family relationship with a professional staff of the Borrower (or of the project implementing agency, or of a recipient of a part of the loan) who: (i) are directly or indirectly involved in the preparation of the bidding documents or specifications of the contract, and/or the bid evaluation process of such contract; or (ii) would be involved in the implementation or supervision of such contract unless the conflict stemming from such relationship has been resolved in a manner acceptable to the Bank throughout the procurement process and execution of the contract.


	
	4.2 A Bidder may have the nationality of any country, subject to the restrictions pursuant to ITB 4.7. A Bidder shall be deemed to have the nationality of a country if the Bidder is constituted, incorporated or registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution or association) and its registration documents, as the case may be.  This criterion also shall apply to the determination of the nationality of proposed sub-contractors or sub-consultants for any part of the Contract including related Services. 



	
	4.3 A Bidder that has been sanctioned by the Bank in accordance with the above ITB 3.1, including in accordance with the Bank’s Guidelines on Preventing and Combating Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants (“Anti-Corruption Guidelines”), shall be ineligible to be prequalified for, bid for, or be awarded a Bank-financed contract or benefit from a Bank-financed contract, financially or otherwise, during such period of time as the Bank shall have determined. The list of debarred firms and individuals is available at the electronic address specified in the BDS.



	
	4.4 Bidders that are Government-owned enterprises or institutions in the Employer’s Country may participate only if they can establish that they (i) are legally and financially autonomous (ii) operate under commercial law, and (iii) are not dependent agencies of the Employer. To be eligible, a government-owned enterprise or institution shall establish to the Bank’s satisfaction, through all relevant documents, including its Charter and other information the Bank may request, that it: (i) is a legal entity separate from the government (ii) does not currently receive substantial subsidies or budget support; (iii) operates like any commercial enterprise, and, inter alia, is not obliged to pass on its surplus to the government, can acquire rights and liabilities, borrow funds and be liable for repayment of its debts, and can be declared bankrupt; and (iv) is not bidding for a contract to be awarded by the department or agency of the government which under their applicable laws or regulations is the reporting or supervisory authority of the enterprise or has the ability to exercise influence or control over the enterprise or institution.



	
	4.5 A Bidder shall not be under suspension from bidding by the Employer as the result of the operation of a Bid–Securing Declaration.



	
	4.6 Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of law or official regulations, the Borrower’s country prohibits commercial relations with that country, provided that the Bank is satisfied that such exclusion does not preclude effective competition for the supply of goods or the contracting of works or services required; or (b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s country prohibits any import of goods or contracting of works or services from that country, or any payments to any country, person, or entity in that country.

4.7 A Bidder shall provide such evidence of eligibility satisfactory to the Employer, as the Employer shall reasonably request.



	5. Eligible Materials, Equipment and Services
	5.1 The materials, equipment and services to be supplied under the Contract and financed by the Bank may have their origin in any country subject to the restrictions specified in Section V, Eligible Countries, and all expenditures under the Contract will not contravene such restrictions. At the Employer’s request, Bidders may be required to provide evidence of the origin of materials, equipment and services.



	B. CONTENTS OF BIDDING DOCUMENT


	6. Sections of Bidding Document
	6.1 The Bidding Document consist of Parts 1, 2, and 3, which include all the Sections specified below, and which should be read in conjunction with any Addenda issued in accordance with ITB 8.

PART 1
Bidding Procedures

Section I - Instructions to Bidders (ITB)

Section II - Bid Data Sheet (BDS)

Section III - Evaluation and Qualification Criteria 

Section IV - Bidding Forms 

Section V - Eligible Countries 

Section VI- Bank Policy-Corrupt and Fraudulent   

                   Practices 

PART 2
Works Requirements
Section VII - Works Requirements 

PART 3
Conditions of Contract and Contract Forms

Section VIII - General Conditions of Contract (GCC)

Section IX - Particular Conditions of Contract (PCC)

Section X - Contract Forms 



	
	6.2 The Invitation for Bids issued by the Employer is not part of the Bidding Document.



	
	6.3 Unless obtained directly from the Employer, the Employer is not responsible for the completeness of the Bidding Documents, responses to requests for clarification, the minutes of the pre-Bid meeting (if any), or Addenda to the Bidding Documents in accordance with ITB 8. In case of any contradiction, documents obtained directly from the Employer shall prevail.



	
	6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the Bidding Documents and to furnish with its bid all information and documentation as is required by the Bidding Documents.



	7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting
	7.1 A Bidder requiring any clarification of the Bidding Document shall contact the Employer in writing at the Employer’s address specified in the BDS or raise its inquiries during the pre-bid meeting if provided for in accordance with ITB 7.4. The Employer will respond in writing to any request for clarification, provided that such request is received prior to the deadline for submission of bids within a period specified in the BDS.  The Employer shall forward copies of its response to all Bidders who have acquired the Bidding Documents in accordance with ITB 6.3, including a description of the inquiry but without identifying its source. If so specified in the BDS, the Employer shall also promptly publish its response at the web page identified in the BDS. Should the clarification result in changes to the essential elements of the Bidding Documents, the Employer shall amend the Bidding Documents following the procedure under ITB 8 and ITB 22.2.



	
	The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its own responsibility all information that may be necessary for preparing the bid and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder’s own expense.

	
	7.2 The Bidder and any of its personnel or agents will be granted permission by the Employer to enter upon its premises and lands for the purpose of such visit, but only upon the express condition that the Bidder, its personnel, and agents will release and indemnify the Employer and its personnel and agents from and against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.



	 
	7.3 If so specified in the BDS, the Bidder’s designated representative is invited to attend a pre-bid meeting. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage.



	
	7.4 The Bidder is requested, to submit any questions in writing, to reach the Employer not later than one week before the meeting.



	
	7.5 Minutes of the pre-bid meeting, if applicable, including the text of the questions asked by Bidders, without identifying the source, and the responses given, together with any responses prepared after the meeting, will be transmitted promptly to all Bidders who have acquired the Bidding Documents in accordance with ITB 6.3. Any modification to the Bidding Documents that may become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and not through the minutes of the pre-bid meeting. Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

	8. Amendment of Bidding Document
	8.1 At any time prior to the deadline for submission of bids, the Employer may amend the Bidding Documents by issuing addenda. 



	
	8.2 Any addendum issued shall be part of the Bidding Documents and shall be communicated in writing to all who have obtained the Bidding Document from the Employer in accordance with ITB 6.3. The Employer shall also promptly publish the addendum on the Employer’s web page in accordance with ITB 7.1.


	
	8.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their bids, the Employer may, at its discretion, extend the deadline for the submission of bids, pursuant to ITB 22.2.


	C. PREPARATION OF BIDS


	9. Cost of Bidding
	The Bidder shall bear all costs associated with the preparation and submission of its Bid, and the Employer shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.



	10. Language of Bid
	The Bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder and the Employer, shall be written in the language specified in the BDS. Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an accurate translation of the relevant passages in the language specified in the BDS, in which case, for purposes of interpretation of the Bid, such translation shall govern.



	11. Documents Comprising the Bid
	11.1 The Bid shall comprise the following:
(a) Letter of Bid in accordance with ITB 12;
(b) completed Schedules, in accordance with ITB 12 and 14: as specified in the BDS;

(c) Bid Security or Bid Securing Declaration, in accordance with ITB 19.1;

(d) alternative bids, if permissible, in accordance with ITB 13;

(e) written confirmation authorizing the signatory of the Bid to commit the Bidder, in accordance with ITB 20.2;

(f) documentary evidence in accordance with ITB 17 establishing the Bidder’s qualifications to perform the contract if its Bid is accepted; 

(g) Technical Bid in accordance with ITB 16; and
(h) any other document required in the BDS.

11.2 In addition to the requirements under ITB 11.1, bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into by all members.  Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a successful bid shall be signed by all members and submitted with the bid, together with a copy of the proposed Agreement.

11.3 The Bidder shall furnish in the Letter of Bid information on commissions and gratuities, if any, paid or to be paid to agents or any other party relating to this Bid.


	12. Letter of Bid and Schedules
	The Letter of Bid and Schedules shall be prepared using the relevant forms furnished in Section IV, Bidding Forms. The forms must be completed without any alterations to the text, and no substitutes shall be accepted except as provided under ITB 20.2. All blank spaces shall be filled in with the information requested.


	13. Alternative Bids
	Unless otherwise specified in the BDS, alternative bids shall not be considered. 


	
	When alternative times for completion are explicitly invited, a statement to that effect will be included in the BDS, as will the method of evaluating different times for completion.



	
	Except as provided under ITB 13.4 below, Bidders wishing to offer technical alternatives to the requirements of the Bidding Document must first price the Employer’s design as described in the Bidding Document and shall further provide all information necessary for a complete evaluation of the alternative by the Employer, including drawings, design calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details. Only the technical alternatives, if any, of the lowest evaluated Bidder conforming to the basic technical requirements shall be considered by the Employer.



	
	When specified in the BDS, Bidders are permitted to submit alternative technical solutions for specified parts of the Works. Such parts will be identified in the BDS and described in Section VII. Works Requirements. The method for their evaluation will be stipulated in Section III. Evaluation and Qualification Criteria.


	14. Bid Prices and Discounts
	The prices and discounts (including any price reduction) quoted by the Bidder in the Letter of Bid and in the Schedules shall conform to the requirements specified below.



	
	14.1  The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling in prices for all items of the Works, as identified in Section IV. Bidding Forms. In case of admeasurement contracts, the Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Items against which no rate or price is entered by the Bidder will not be paid for by the Employer when executed and shall be deemed covered by the rates for other items and prices in the Bill of Quantities.


	
	14.2 The price to be quoted in the Letter of Bid, in accordance with ITB 12.1, shall be the total price of the bid, excluding any discounts offered. 



	
	14.3 The Bidder shall quote any discounts and the methodology for their application in the Letter of Bid, in accordance with ITB 12.1.



	
	14.4 Unless otherwise provided in the BDS and the Conditions of Contract, the prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to adjustment during the performance of the Contract in accordance with the provisions of the Conditions of Contract, the Bidder shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data in Section IV- Bidding Forms and the Employer may require the Bidder to justify its proposed indices and weightings.

14.5 If so specified in ITB 1.1, bids are invited for individual lots (contracts) or for any combination of lots (packages). Bidders wishing to offer discounts for the award of more than one Contract shall specify in their bid the price reductions applicable to each package, or alternatively, to individual Contracts within the package. Discounts shall be submitted in accordance with ITB 14.4, provided the bids for all lots (contracts) are opened at the same time.


	
	14.6 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 28 days prior to the deadline for submission of bids, shall be included in the rates and prices
 and the total bid price submitted by the Bidder.



	15. Currencies of Bid and Payment
	15.1 The currency(ies) of the bid and the currency(ies) of payments shall be as specified in the BDS.

	
	15.2 Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their local and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data are reasonable
, in which case a detailed breakdown of the foreign currency requirements shall be provided by Bidders.


	16. Documents Comprising the Technical Bid
	16.1 The Bidder shall furnish a Technical Bid including a statement of work methods, equipment, personnel, schedule and any other information as stipulated in Section IV, Bidding Forms, in sufficient detail to demonstrate the adequacy of the Bidders’ proposal to meet the work requirements and the completion time.  

	17. Documents Establishing the Qualifications of the Bidder
	In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract, the Bidder shall provide the information requested in the corresponding information sheets included in Section IV, Bidding Forms.


	
	17.1 If a margin of preference applies as specified in accordance with ITB 33.1, domestic Bidders, individually or in joint ventures, applying for eligibility for domestic preference shall supply all information required to satisfy the criteria for eligibility specified in accordance with ITB 33.1.


	18. Period of Validity of Bids
	Bids shall remain valid for the period specified in the BDS after the bid submission deadline date prescribed by the Employer in accordance with ITB 22.1. A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.



	
	In exceptional circumstances, prior to the expiration of the bid validity period, the Employer may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. If a bid security is requested in accordance with ITB 19, it shall also be extended for twenty-eight (28) days beyond the deadline of the extended validity period. A Bidder may refuse the request without forfeiting its bid security. A Bidder granting the request shall not be required or permitted to modify its bid, except as provided in ITB 18.3.


	
	If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial bid validity, the Contract price shall be determined as follows: 
(a) In the case of fixed price contracts, the Contract price shall be the bid price adjusted by the factor specified in the BDS. 

(b) In the case of adjustable price contracts, no adjustment shall be made.

(c) In any case, bid evaluation shall be based on the bid price without taking into consideration the applicable correction from those indicated above.



	19. Bid Security
	19.1 The Bidder shall furnish as part of its bid, either a Bid-Securing Declaration or a bid security as specified in the BDS, in original form and, in the case of a bid security, in the amount and currency specified in the BDS.


	
	19.2 A Bid Securing Declaration shall use the form included in Section IV, Bidding Forms.



	
	19.3 If a bid security is specified pursuant to ITB 19.1, the bid security shall be a demand guarantee in any of the following forms at the Bidder’s option:

(a) an unconditional guarantee issued by a bank or financial institution (such as an insurance, bonding or surety company); 
(b) an irrevocable letter of credit; 

(c) a cashier’s or certified check; or

(d) another security specified in the BDS.
from a reputable source from an eligible country.  If the unconditional guarantee is issued by a financial institution located outside the Employer’s Country, the issuing financial institution shall have a correspondent financial institution located in the Employer’s Country to make it enforceable.  In the case of a bank guarantee, the bid security shall be submitted either using the Bid Security Form included in Section IV, Bidding Forms, or in another substantially similar format approved by the Employer prior to bid submission. The bid security shall be valid for twenty-eight (28) days beyond the original validity period of the bid, or beyond any period of extension if requested under ITB 18.2.



	
	19.4 If a bid security or Bid Securing Declaration is specified pursuant to ITB 19.1, any bid not accompanied by a substantially responsive bid security or Bid-Securing Declaration shall be rejected by the Employer as non-responsive. 


	
	19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of unsuccessful Bidders shall be returned as promptly as possible upon the successful Bidder’s signing the Contract and furnishing the performance security pursuant to ITB 42.


	
	19.6 The bid security of the successful Bidder shall be returned as promptly as possible once the successful Bidder has signed the Contract and furnished the required performance security.



	
	19.7 The bid security may be forfeited or the Bid Securing Declaration executed:

(a) if a Bidder withdraws its bid during the period of bid validity specified by the Bidder on the Letter of Bid, , or any extension thereto provided by the Bidder; or

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 41; or

(ii) furnish a performance security in accordance with ITB 42.



	
	19.8 The bid security or the Bid Securing Declaration of a JV shall be in the name of the JV that submits the bid. If the JV has not been constituted into a legally-enforceable JV, at the time of bidding, the Bid Security or the Bid Securing Declaration shall be in the names of all future members as named in the letter of intent mentioned in ITB 4.1 and ITB 11.2. 



	
	If a bid security is not required in the BDS, and

(a) if a Bidder withdraws its bid during the period of bid validity specified by the Bidder on the Letter of Bid, or

(b)
if the successful Bidder fails to: sign the Contract in accordance with ITB 41; or furnish a performance security in accordance with ITB 42;

the Borrower may, if provided for in the BDS, declare the Bidder ineligible to be awarded a contract by the Employer for a period of time as stated in the BDS.


	20. Format and Signing of Bid
	20.1 The Bidder shall prepare one original of the documents comprising the bid as described in ITB 11 and clearly mark it “Original”. Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked “Alternative”. In addition, the Bidder shall submit copies of the bid in the number specified in the BDS, and clearly mark each of them “Copy.” In the event of any discrepancy between the original and the copies, the original shall prevail. 



	
	20.2 The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall consist of a written confirmation as specified in the BDS and shall be attached to the bid. The name and position held by each person signing the authorization must be typed or printed below the signature. All pages of the bid where entries or amendments have been made shall be signed or initialed by the person signing the bid.


	
	20.3 In case the Bidder is a JV, the Bid shall be signed by an authorized representative of the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized representatives.

20.4 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the bid.


	D. SUBMISSION AND OPENING OF BIDS


	21. Sealing and Marking of Bids
	21.1 The Bidder shall enclose the original and all copies of the bid, including alternative bids, if permitted in accordance with ITB 13, in separate sealed envelopes, duly marking the envelopes as “Original”, “Alternative” and “Copy.”  These envelopes containing the original and the copies shall then be enclosed in one single envelope. 


	
	The inner and outer envelopes shall:

(a)
bear the name and address of the Bidder;

(b)
be addressed to the Employer as provided in the BDS pursuant to ITB 22.1;

(c)
bear the specific identification of this bidding process specified in accordance with BDS 1.1; and

(d)
bear a warning not to open before the time and date for bid opening.



	
	21.2 If all envelopes are not sealed and marked as required, the Employer will assume no responsibility for the misplacement or premature opening of the bid.


	22. Deadline for Submission of Bids
	22.1 Bids must be received by the Employer at the address and no later than the date and time specified in the BDS. When so specified in the BDS, bidders shall have the option of submitting their bids electronically. Bidders submitting bids electronically shall follow the electronic bid submission procedures specified in the BDS.


	
	22.2 The Employer may, at its discretion, extend the deadline for the submission of bids by amending the Bidding Document in accordance with ITB 8, in which case all rights and obligations of the Employer and Bidders previously subject to the deadline shall thereafter be subject to the deadline as extended.



	23. Late Bids
	23.1 The Employer shall not consider any bid that arrives after the deadline for submission of bids, in accordance with ITB 22. Any bid received by the Employer after the deadline for submission of bids shall be declared late, rejected, and returned unopened to the Bidder.



	24. Withdrawal, Substitution, and Modification of Bids 
	A Bidder may withdraw, substitute, or modify its bid after it has been submitted by sending a written notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITB 20.2, (except that withdrawal notices do not require copies). The corresponding substitution or modification of the bid must accompany the respective written notice. All notices must be:

(a) prepared and submitted in accordance with ITB 20 and ITB 21 (except that withdrawal notices do not require copies), and in addition, the respective envelopes shall be clearly marked “Withdrawal,” “Substitution,” “Modification;” and
(b) received by the Employer prior to the deadline prescribed for submission of bids, in accordance with ITB 22.

	
	24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be returned unopened to the Bidders.


	
	24.3 No bid may be withdrawn, substituted, or modified in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Letter of Bid or any extension thereof.  



	25. Bid Opening
	25.1 Except in the cases specified in ITB 23 and 24, the Employer shall publicly open and read out in accordance with ITB 25.3 all bids received by the deadline, at the date, time and place specified in the BDS, in the presence of  Bidders` designated representatives and anyone who choose to attend. Any specific electronic bid opening procedures required if electronic bidding is permitted in accordance with ITB 22.1, shall be as specified in the BDS.



	
	25.2 First, envelopes marked “Withdrawal” shall be opened and read out and the envelope with the corresponding bid shall not be opened, but returned to the Bidder. No bid withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at bid opening. Next, envelopes marked “Substitution” shall be opened and read out and exchanged with the corresponding bid being substituted, and the substituted bid shall not be opened, but returned to the Bidder. No bid substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to request the substitution and is read out at bid opening. Envelopes marked “Modification” shall be opened and read out with the corresponding bid. No bid modification shall be permitted unless the corresponding modification notice contains a valid authorization to request the modification and is read out at bid opening. Only envelopes that are opened and read out at bid opening shall be considered further.



	
	25.3 All other envelopes shall be opened one at a time, reading out: the name of the Bidder and whether there is a modification; the total Bid Price, per lot (contract) if applicable, including any discounts and alternative bids; the presence or absence of a bid security, or Bid Securing Declaration, if required; and any other details as the Employer may consider appropriate. Only discounts and alternative bids read out at bid opening shall be considered for evaluation. The Letter of Bid and the Bill of Quantities are to be initialed by representatives of the Employer attending bid opening in the manner specified in the BDS. The Employer shall neither discuss the merits of any bid nor reject any bid (except for late bids, in accordance with ITB 23.1).



	
	25.4 The Employer shall prepare a record of the bid opening that shall include, as a minimum: the name of the Bidder and whether there is a withdrawal, substitution, or modification; the Bid Price, per lot (contract) if applicable, including any discounts and alternative bids; and the presence or absence of a bid security, if one was required. The Bidders’ representatives who are present shall be requested to sign the record. The omission of a Bidder’s signature on the record shall not invalidate the contents and effect of the record. A copy of the record shall be distributed to all Bidders.



	E. EVALUATION AND COMPARISON OF BIDS


	26. Confidentiality
	26.1 Information relating to the evaluation of bids and recommendation of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with the bidding process until information on Contract award is communicated to all Bidders in accordance with ITB 40.



	
	26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids or Contract award decisions may result in the rejection of its bid.  


	
	Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract award, if a Bidder wishes to contact the Employer on any matter related to the bidding process, it shall do so in writing.



	27. Clarification of Bids


	To assist in the examination, evaluation, and comparison of the bids, and qualification of the Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its bid given a reasonable time for a response. Any clarification submitted by a Bidder that is not in response to a request by the Employer shall not be considered. The Employer’s request for clarification and the response shall be in writing. No change, including any voluntary increase or decrease in the prices or substance of the bid shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the bids, in accordance with ITB 31.



	
	If a Bidder does not provide clarifications of its bid by the date and time set in the Employer’s request for clarification, its bid may be rejected.



	28. Deviations, Reservations, and Omissions
	28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the Bidding Document;
(b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements specified in the Bidding Document; and
(c)
“Omission” is the failure to submit part or all of the information or documentation required in the Bidding Document.



	29. Determination of Responsiveness 
	29.1 The Employer’s determination of a bid’s responsiveness is to be based on the contents of the bid itself, as defined in ITB11.



	
	29.2 A substantially responsive bid is one that meets the requirements of the Bidding Document without material deviation, reservation, or omission. A material deviation, reservation, or omission is one that,
(a)
if accepted, would:

(i)
affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or

(ii)
limit in any substantial way, inconsistent with the Bidding Document, the Employer’s rights or the Bidder’s obligations under the proposed Contract; or

(b)
if rectified, would unfairly affect the competitive position of other Bidders presenting substantially responsive bids.



	
	29.3 The Employer shall examine the technical aspects of the bid submitted in accordance with ITB 16, Technical Bid, in particular, to confirm that all requirements of Section VII (Works Requirements) have been met without any material deviation, reservation or omission.



	
	If a bid is not substantially responsive to the requirements of the Bidding Document, it shall be rejected by the Employer and may not subsequently be made responsive by correction of the material deviation, reservation, or omission.


	30. Nonconformities, Errors, and Omissions
	Provided that a bid is substantially responsive, the Employer may waive any nonconformities in the bid.

	
	Provided that a bid is substantially responsive, the Employer may request that the Bidder submit the necessary information or documentation, within a reasonable period of time, to rectify nonmaterial nonconformities in the bid related to documentation requirements. Requesting information or documentation on such nonconformities shall not be related to any aspect of the price of the Bid. Failure of the Bidder to comply with the request may result in the rejection of its Bid.



	
	Provided that a bid is substantially responsive, the Employer shall rectify quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price may be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or component. The adjustment shall be made using the methods specified in Section III (Evaluation and Qualification Criteria).



	31. Correction of Arithmetical Errors
	Provided that the bid is substantially responsive, the Employer shall correct arithmetical errors on the following basis:

(a) only for admeadurement contracts, if there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Employer there is an obvious misplacement of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;
(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and
(c) if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to (a) and (b) above.

	
	Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the correction in accordance with ITB 31.1, shall result in the rejection of the Bid.



	32. Conversion to Single Currency 
	For evaluation and comparison purposes, the currency(ies) of the Bid shall be converted into a single currency as specified in the BDS. 


	33. Margin of Preference
	33.1 Unless otherwise specified in the BDS, a margin of preference for domestic bidders
 shall not apply.


	34. Subcontractors
	34.1 Unless otherwise stated in the BDS, the Employer does not intend to execute any specific elements of the Works by sub-contractors selected in advance by the Employer.
34.2 The Employer may permit subcontracting for certain specialized works as indicated in Section III. When subcontracting is permitted by the Employer, the specialized sub-contractor’s experience shall be considered for evaluation. Section III describes the qualification criteria for sub-contractors.
34.3 Bidders may propose subcontracting up to the percentage of total value of contracts or the volume of works as specified in the BDS.


	35. Evaluation of Bids
	35.1 The Employer shall use the criteria and methodologies listed in this Clause. No other evaluation criteria or methodologies shall be permitted.



	
	35.2 To evaluate a bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of Quantities
 for admeasurement contracts, but including Daywork
 items, where priced competitively;
(b) price adjustment for correction of arithmetic errors in accordance with ITB 31.1;
(c) price adjustment due to discounts offered in accordance with ITB 14.4;
(d) converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in accordance with ITB 32;
(e) price adjustment for nonconformities in accordance with ITB 30.3;
(f) the additional evaluation factors are specified in Section III (Evaluation and Qualification Criteria);


	
	35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of the Contract, shall not be taken into account in bid evaluation.



	
	35.4 If this Bidding Document allows Bidders to quote separate prices for different lots (contracts), the methodology to determine the lowest evaluated price of the contract combinations, including any discounts offered in the Letter of Bid, is specified in Section III. Evaluation and Qualification Criteria.


	
	35.5 If the bid for an admeasurement contract, which results in the lowest Evaluated Bid Price, is seriously unbalanced or, front loaded in the opinion of the Employer, the Employer may require the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, taking into consideration the schedule of estimated Contract payments, the Employer may require that the amount of the performance security be increased at the expense of the Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the successful Bidder under the Contract.


	36. Comparison of Bids
	36.1 The Employer shall compare the evaluated prices of all substantially responsive bids established in accordance with ITB 35.2 to determine the lowest evaluated bid.


	37. Qualification of the Bidder
	37.1 The Employer shall determine to its satisfaction whether the Bidder that is selected as having submitted the lowest evaluated and substantially responsive bid meets the qualifying criteria specified in Section III. Evaluation and Qualification Criteria.



	
	37.2 The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17.1.



	
	37.3 An affirmative determination of qualification shall be a prerequisite for award of the Contract to the Bidder. A negative determination shall result in disqualification of the bid, in which event the Employer shall proceed to the next lowest evaluated bid to make a similar determination of that Bidder’s qualifications to perform satisfactorily.



	38. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids
	38.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids at any time prior to contract award, without thereby incurring any liability to Bidders. In case of annulment, all bids submitted and specifically, bid securities, shall be promptly returned to the Bidders.



	F. AWARD OF CONTRACT


	39. Award Criteria
	39.1 Subject to ITB 37.1, the Employer shall award the Contract to the Bidder whose bid  has been determined to be the lowest evaluated bid and is substantially responsive to the Bidding Document, provided further that the Bidder is determined to be qualified to perform the Contract satisfactorily.



	40. Notification of Award
	40.1 Prior to the expiration of the period of bid validity, the Employer shall notify the successful Bidder, in writing, via the Letter of Acceptance included in the Contract Forms, that its bid has been accepted.  At the same time, the Employer shall also notify all other Bidders of the results of the bidding, and shall publish in UNDB online the results identifying the bid and lot (contract) numbers and the following information: 
(i) 
name of each Bidder who submitted a Bid; 
(ii)
bid prices as read out at Bid Opening; 
(iii)
name and evaluated prices of each Bid that was evaluated;
(iv)
name of bidders whose bids were rejected and the reasons for their rejection; and 
(v) 
name of the winning Bidder, and the Price it offered, as well as the duration and summary scope of the contract awarded.



	
	40.2 Until a formal contract is prepared and executed, the notification of award shall constitute a binding Contract.



	
	The Employer shall promptly respond in writing to any unsuccessful Bidder who, after notification of award in accordance with ITB 40.1, requests in writing the grounds on which its bid was not selected.


	41. Signing of Contract 
	41.1 Promptly upon notification, the Employer shall send the successful Bidder the Contract Agreement.

41.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the successful Bidder shall sign, date, and return it to the Employer.

	42. Performance Security
	42.1 Within twenty-eight (28) days of the receipt of notification of award from the Employer, the successful Bidder shall furnish the performance security in accordance with the conditions of contract, subject to ITB 35.5, using for that purpose the Performance Security Form included in Section X. Contract Forms, or another form acceptable to the Employer. If the performance security furnished by the successful Bidder is in the form of a bond, it shall be issued by a bonding or insurance company that has been determined by the successful Bidder to be acceptable to the Employer. A foreign institution providing a bond shall have a correspondent financial institution located in the Employer’s Country.
42.2 Failure of the successful Bidder to submit the above-mentioned Performance Security or to sign the Contract Agreement shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid security. In that event the Employer may award the Contract to the next lowest evaluated Bidder whose offer is substantially responsive and is determined by the Employer to be qualified to perform the Contract satisfactorily.



	43. Adjudicator
	43.1 The Employer proposes the person named in the BDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in the BDS, plus reimbursable expenses. If the Bidder disagrees with this proposal, the Bidder should so state in his Bid.  If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the Particular Conditions of Contract (PCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.




Section II - Bid Data Sheet (BDS)

A.  INTRODUCTION
	ITB 1.1
	The number of the Invitation for Bids is: 
Contract No. PK-PMU-BIWRMDP-96461-CW-RFB
The Employer is: 
Project Director

Balochistan Integrated Water Resources Management and Development Project (BIWRMDP)
Irrigation Department, Government of Balochistan, Pakistan

	ITB 1.1
	The name of the bidding process is: 
International Competitive Bidding (ICB) 
The identification number of the bidding process is:
PK-PMU-BIWRMDP-96461-CW-RFB
Works for Construction of Nari Gorge Integrated Scheme – Package 2
The number and identification of lots comprising this bidding process is:  Not Applicable

	ITB 2.1
	The Borrower is: The Islamic Republic of Pakistan


	ITB 2.1
	The name of the Project is:  
Balochistan Integrated Water Resources Management and Development Project (BIWRMDP)

	ITB 2.1
	Loan or Financing Agreement amount: US $ 200 million

	ITB 4.1
	Maximum number of members in the JV shall be: Three (03)  

	ITB 4.4
	A list of debarred firms and individuals is available on the Bank’s external website: http://www.worldbank.org/debarr. 

	ITB 4.8
	This Bidding Process is not subject to prequalification


B.  BIDDING DOCUMENTS
	ITB 7.1
	For clarification purposes only, the Employer’s address is:

Attention: Project Director, Balochistan Integrated Water Resources Management and Development Project. 
Street Address: 215-B, Jinnah Town, Samungli Road Quetta. 
Floor/ Room number: Not Applicable

City: Quetta
ZIP Code: 87300
Country: Pakistan

Telephone:  +92-81-2870705
Facsimile:    +92-81-2870704
Electronic mail address: bissp@yahoo.com
Requests for clarification should be received by the Employer no later than: 15 days before submission date
Clarifications shall be in the form of hard copy letters. The clarifications shall be sent also by fax, or, preferably, as a scan of the letter attached to an email.

	ITB 7.1
	Web page: www.biwrmdp.org.pk


	ITB 7.4
	Venue, time and date of the pre-bid meeting: 

Office of Project Director, Balochistan Integrated Water Resources Management & Development Project

215-B, Jinnah Town, Quetta.
Telephone: +92-81-2870705
Facsimile:   +92-81-2870704
Time: 12:00 hours PST 
Date: 25th March, 2019. 
A site visit conducted by the Employer “shall not be” organized.


C.  PREPARATION OF BIDS
	ITB 10.1
	The language of the bid is: English

All correspondence exchange shall be in English language.

Language for translation of supporting documents and printed literature is English.

	ITB 11.1 (b)
	The following schedules shall be submitted with the bid:                        Schedule 1: Priced Bill of Quantities

	ITB 11.1 (h)
	The Bidder shall submit with its bid the following additional documents:

i) Code of Conduct (ESHS) 

The Bidder shall submit its Code of Conduct that will apply to its employees and subcontractors, to ensure compliance with its Environmental, Social, Health and Safety (ESHS) obligations under the contract. 

In addition, the Bidder shall detail how this Code of Conduct will be implemented. This will include: how it will be introduced into conditions of employment/ engagement, what training will be provided, how it will be monitored and how the Contractor proposes to deal with any breaches.

The Contractor shall be required to implement the agreed Code of Conduct upon contract award.

ii) Management Strategies and Implementation Plans (MSIP) to manage the (ESHS) risks

The Bidder shall submit Management Strategies and Implementation Plans (MSIP) to manage the key Environmental, Social, Health and Safety (ESHS) risks. 
The Contractor shall be required to submit for approval, and subsequently implement, the Contractor’s Environment and Social Management Plan (C-ESMP), in accordance with the Particular Conditions of Contract Sub-Clause 16.2, that includes the agreed Management Strategies and Implementation Plans described here.

iii) Anti-corruption Policy 
which must be signed


	ITB 13.1
	Alternative bids “shall not be” permitted.



	ITB 13.2
	Alternative times for completion “shall not be” permitted.



	ITB 13.4
	Alternative technical solutions shall be permitted for the following parts of the Works: None

	ITB 14.5
	The prices quoted by the Bidder “shall be” subject to adjustment during the performance of the Contract, in accordance with the provision of the Conditions of Contract.


	ITB 14.7
	The bidder should satisfy itself with all applicable taxes as Employer shall deduct all applicable taxes.  



	ITB 15.1
	The prices shall be quoted by the bidder in:  
The unit rates and the prices shall be quoted by the Bidder in the Bill of Quantities, entirely in Pakistani Rupees, the name of the currency of the Employer’s country, and further referred to as “the local currency”.  
A Bidder expecting to incur expenditures in other currencies for inputs to the Works supplied from outside the Employer’s country (referred to as the “foreign currency requirements”) and wishing to be paid accordingly, shall indicate up to three foreign currencies of their choice expressed as a percentage of the bid price, together with the exchange rates used in the calculations in the appropriate form(s) included in Section IV. Bidding Forms.

The local bidders should make themselves conversant with national regulations that prohibit payments in foreign currencies to local contractors/ suppliers.

	ITB 18.1
	The bid validity period shall be: 120 days.



	ITB 18.3 (a)
	The bid price shall be adjusted by the following factor(s): Not applicable 



	ITB 19.1


	A Bid Security “shall be” required. A Bid-Securing Declaration “shall not be” required.

The Bid Security shall be an unconditional Bank Guarantee issued by a Scheduled Bank of Pakistan in local currency. 
Bid Security shall be valid for Twenty Eight (28) days beyond the original validity period of the bid.
The amount and currency of the bid security shall be minimum 2% of the Bid Price.      


	ITB 19.3 (d)
	Other types of acceptable securities: 

None



	ITB 19.9
	If the Bidder incurs any of the actions prescribed in subparagraphs (a) or (b) of this provision, the Borrower will declare the Bidder ineligible to be awarded contracts by the Employer for a period of: Not applicable



	ITB 20.1
	In addition to the original of the bid, the number of copies is: 
Two (02) Photocopies (One Original and Two Photocopies) 



	ITB 20.2
	The written confirmation of authorization to sign on behalf of the Bidder shall consist of: Power of Attorney for the signatory to the Bid. The Power of Attorney must be signed by both an appropriately authorized official of the firm submitting the bid, and the person being granted the authority to sign and submit the bid.




D.  SUBMISSION AND OPENING OF BIDS
	ITB 22.1 
	For bid submission purposes only, the Employer’s address is: 
Attention: Project Director, Balochistan Integrated Water Resources Management and Development Project. 

Street Address: 215-B, Jinnah Town.

Floor/ Room number: Not Applicable

City: Quetta
ZIP Code: 87300
Country: Pakistan

Telephone: +92-81-2870705
Facsimile:   +92-81-2870704

The deadline for bid submission is:

Date: 8th April, 2019. 
Time: 12:00 hours PST 
Bidders “shall not” have the option of submitting their bids electronically.



	ITB 25.1
	The bid opening shall take place at: 
Office of the Project Director, Balochistan Integrated Water Resources Management and Development Project. 

Street Address: 215-B, Jinnah Town

Floor/ Room number: Not Applicable

City: Quetta

ZIP Code: 87300

Country: Pakistan

Telephone: +92-81-2870705

Facsimile:   +92-81-2870704 
Date:  8th April, 2019. 
Time: 12:30 hours PST


	ITB 25.3
	The Letter of Bid and the Bill of Quantities shall be initialed by at-least three (3) representatives of the Employer conducting Bid opening.

Each Bid shall be initialed by all representatives and shall be numbered, any modification to the unit or total price shall be initialed by the Representative of the Employer. 

The documents above shall be signed as “Bid as opened, signature, name, position, name of employer”


E.  EVALUATION AND COMPARISON OF BIDS
	ITB 32.1


	The currency that shall be used for bid evaluation and comparison purposes to convert all bid prices expressed in various currencies into a single currency is: the Pakistan Rupee.

The source of exchange rate shall be: The State Bank of Pakistan.

The date for the exchange rate shall be: Fifteen (15) days prior to date of bid opening (see ITB 25.1)



	ITB 33.1
	A margin of preference “shall not” apply

	ITB 34.1
	At this time the Employer does not intend to execute certain specific parts of the Works by sub-contractors selected in advance.



	ITB 34.3
	Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 20 % of the total contract amount.
a) Bidders planning to subcontract more than 10% of total volume of work shall specify, in the Letter of Bid, the activity (ies) or parts of the works to be subcontracted along with complete details of the sub-contractors and their qualification and experience. The qualification and experience of the sub-contractors must meet the minimum criteria for the relevant work to be sub-contracted failing which such sub-contractors will not be permitted to participate.

b) Sub-contractors’ qualification and experience will not be considered for evaluation of the Bidder. The Bidder on its own (without taking into account the qualification and experience of the sub-contractor) should meet the qualification criteria.


F.  AWARD OF CONTRACT
	ITB 43.1
	The Adjudicator proposed by the Employer is: 
Qazi Amanullah address at Quetta. 
The hourly fee for this proposed Adjudicator shall be:  Pak Rs. 4000/ hour.  The biographical data of the proposed Adjudicator is as follows: 
Ex. Chief Engineer (Rtd.), Communication & Works Department, Government of Balochistan, Pakistan. More than 30 years of professional experience as Government Officer. 


	ITB 44
	Add the Following new Clause:

Stamp Duty 

The formal Agreement between the Procuring Agency and the successful bidder shall be duly stamped at rate of 0.25% of bid price (updated from time to time) stated in Letter of Acceptance and shall be paid by the successful bidder. 


Section III - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders if the bidding was not preceded by a prequalification exercise and post qualification is applied. In accordance with ITB 35 and ITB 37, no other methods, criteria and factors shall be used. The Bidder shall provide all the information requested in the forms included in Section 4 (Bidding Forms).

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the USD equivalent using the rate of exchange determined as follows:

· For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the respective calendar year (in which the amounts for that year is to be converted) was originally established.
· Value of single contract - Exchange rate prevailing on the date of the contract.
Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any error in determining the exchange rates in the Bid may be corrected by the Employer
1. 
Margin of Preference 

Not Applicable
2.
Evaluation

In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply:

2.1
Adequacy of Technical Bid
Evaluation of the Bidder's Technical Bid will include an assessment of the Bidder's technical capacity to mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in Section VII (Works Requirements).

2.2
Multiple Contracts

Not Applicable
2.3
Alternative Completion Times
Not applicable
2.4
Technical Alternatives

Not Applicable
2.5
Specialized Subcontractors

Not Applicable
3.
Qualification

	Eligibility and Qualification Criteria
	Compliance Requirements
	Documentation

	No.
	Subject
	Requirement
	Single Entity
	Joint Venture (existing or intended)
	Submission Requirements

	
	
	
	
	All Parties Combined
	Each Member
	One Member
	

	1. Eligibility

	1.1
	Nationality
	Nationality in accordance with ITB  4.3
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Forms ELI – 1.1 and 1.2, with attachments

	1.2 
	Conflict of Interest
	No conflicts of interest in accordance with ITB 4.2


	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Letter of Bid

	1.3
	Bank Eligibility
	Not having been declared ineligible by the Bank, as described in ITB 4.4, 4.5, 4.6 and 4.7


	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A

	Letter of Bid

	1.4
	Government Owned Entity of the Borrower country


	Meets conditions of ITB  4.5
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A

	Forms ELI – 1.1 and 1.2, with attachments

	1.5
	United Nations resolution or Borrower’s country law
	Not having been excluded as a result of prohibition in the Borrower’s country laws or official regulations against commercial relations with the Bidder’s country, or by an act of compliance with UN Security Council resolution, both in accordance with ITB 4.7 and Section V.

	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A

	Forms ELI – 1.1 and 1.2, with attachments

	
	
	
	
	
	
	
	

	2. Historical Contract Non-Performance

	2.1
	History of Non-Performing Contracts
	Non-performance of a contract
 did not occur as a result of contractor default  in the last five years


	Must meet requirement12  
	Must meet requirements
	Must meet requirement
 
	N/A
	Form CON-2

	2.2
	Suspension Based on Execution of Bid Securing Declaration by the Employer or withdrawal of the Bid within Bid validity


	Not under suspension based on execution of a Bid Securing Declaration pursuant to ITB 4.6 or withdrawal of the Bid pursuant ITB 19.9.
	Must meet requirement 
	Must meet requirement
	Must meet requirement 
	N/A
	Bid Submission Form

	2.3
	Pending Litigation
	Bidder’s financial position and prospective long term profitability sound according to criteria established in 3.1 below and assuming that all pending litigation will be resolved against the Bidder


	Must meet requirement 
	N/A
	Must meet requirement 
	N/A
	Form CON – 2



	2.4
	Litigation History
	No consistent history of court/arbitral  award decisions against the Bidder
 in the last five 05 years prior to the application submission deadline


	Must meet requirement 
	Must meet requirement
	Must meet requirement 
	N/A
	Form CON – 2 



	2.5
	Declaration: Environmental, Social, Health, and Safety (ESHS) past performance
	Declare any civil work contracts that have been suspended or terminated and/or performance security called by an employer for reasons related to the non-compliance of any environmental, or social, (including sexual exploitation and abuse (SEA) and gender based violence (GBV)), or health or safety requirements or safeguard in the past five years
. 
	Must make the declaration. Where there are Specialized Sub-contractor/s, the Specialized Sub-contractor/s must also make the declaration.
	N/A
	Each must make the declaration. Where there are Specialized Sub-contractor/s, the Specialized Sub-contractor/s must also make the declaration.
	N/A
	Form CON-3 ESHS Performance Declaration

	3. Financial Situation and Performance

	3.1


	Financial Capabilities
	(i) The Bidder shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements estimated as Pak Rs. 200 Million for the subject contract(s) net of the Bidders other commitments
	Must meet requirement


	Must meet Requirement


	N/A


	N/A


	Form FIN – 3.1, with attachments

	
	
	(ii) The Bidders shall also demonstrate, to the satisfaction of the Employer, that it has adequate sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments
	Must meet requirement


	Must meet Requirement


	N/A


	N/A


	

	
	
	(iii) The audited balance sheets or, if not required by the laws of the Bidder’s country, other financial statements acceptable to the Employer, for the last Five (05) years shall be submitted and must demonstrate the current soundness of the Bidder’s financial position and indicate its prospective long-term profitability.


	Must meet requirement
	N/A


	Must meet requirement
	N/A


	

	3.2
	Average Annual Construction Turnover
	Minimum average annual construction turnover of Pak Rs. 727 Million, calculated as total certified payments received for contracts in progress and/ or completed within the last   5 years, divided by  5 years
	Must meet requirement
	Must meet requirement
	Must meet 35% of the requirement
	Must meet 70%, of the requirement
	Form FIN – 3.2



	4. Experience

	4.1 (a)
	General Construction Experience
	Experience under construction contracts in the role of prime contractor, JV member, sub-contractor, or management contractor for at-least last 5 years starting 1st January 2014. 
	Must meet requirement
	N/A
	Must meet requirement
	N/A
	Form EXP – 4.1



	4.2 (a)
	Specific Construction & Contract Management Experience
	A minimum number of similar
 contracts specified below that have been satisfactorily and substantially
 completed as a prime contractor, joint venture member
, management contractor or sub-contractor12 in the last 7 years Prior to application submission deadline.   – One (01) contract of minimum value of Pak Rs. 727 million. 

	Must meet requirement


	Must meet requirement


	N/A


	N/A


	Form EXP 4.2(a)

	4.2 (b)
	  
	For the above and any other contracts completed and under implementation as prime contractor, joint venture member, management contractor or sub-contractor
  on or after the first day of the calendar year during the period stipulated in 4.2 (a) above, a minimum construction experience in the following key activities successfully completed

1) Earthwork having quantity more than 611,000 Cu.m
2) Concrete having quantity more than 18,500 Cu.m
3) Steel  having quantity more than  675 Ton
4) Riprap/ stone pitching having quantity more than 73,000 Cu. M

	Must meet requirements 
	Must meet requirements
	N/A
	Must meet the following requirements for the key activities listed below
 
	Form EXP –

4.2 (b)


5.
Key Personnel

The Bidder must demonstrate that it will have a suitably qualified (and in adequate numbers) minimum Key Personnel, as described in the table below, that are required to perform the Contract. 

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the Bidder considers appropriate, together with their academic qualifications and work experience. The Bidder shall complete the relevant Forms in Section IV, Bidding Forms.

The Contractor shall require the Employer’s consent to substitute or replace the Key Personnel (reference the Particular Conditions of Contract 9.1).

Contractor’s Representative and Key Personnel

	Item No.
	Position/ Specialization
	Relevant Academic Qualification
	Minimum years of relevant work Experience

	1
	Contractor’s Representative/  Construction Manager, resident at the Site
	Professionally Qualified Civil Engineer Fluent in English Language
	At-least 15 years

	2
	Site Engineer
	Professionally Qualified Civil Engineer
	At-least 12 years

	3
	Planning Engineer
	Professionally Qualified Civil or Mechanical Engineer 
	At-least 10 years

	4
	Temporary Works Designer
	Not  Required
	--

	5
	Chief Surveyor / Measurement Engineer
	Professionally qualified Quantity Surveyor/ D.A.E Civil
	At-least 08 years

	6
	Environmental Officer / Coordinator
	Professionally qualified environmental engineer or environmental scientist 
	10 years in similar work environments

	7
	Health & Safety Officer
	University Graduate 
	At-least 08 years

	8
	Occupational Health Officer 
	M.B.B.S. or equivalent
	At-least 02 years

	9
	Community Liaison Officer
	Degree in sociology/ social science
	At-least 10 years

	10
	Human Resource Officer
	MBA or Equivalent
	At-least 05 years

	11
	Safety Supervisor
	University Graduate
	At-least 05 years

	12
	Labour Officer
	University Graduate
	At-least 08 years


The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in Section IV, Bidding Forms.

6.
Equipment

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter:

	Ref.
	Equipment Type/ Characteristics

	Minimum Number required

	1. 
	Hydraulic Excavator with Jack Hammar
	04 Nos.

	2. 
	Hydraulic Excavator
	02 Nos.

	3. 
	Front End Loader
	04 Nos.

	4. 
	Sheep Foot Vibratory Roller
	02 Nos.

	5. 
	Vibratory Rollers
	02 Nos.

	6. 
	Plate Compactor
	04 Nos.

	7. 
	Trucks/ dumpers (Ten ton capacity)
	20 Nos.

	8. 
	Transit Mixers
	04 Nos.

	9. 
	Batching Plant
	01 No.

	10. 
	Tractors with various attachments like (blades, loaders, trolleys)
	10 Nos.

	11. 
	Water Bowser
	12 Nos.

	12. 
	Electric Generator
	04 Nos.

	13. 
	Portable Pumps with Engines
	04 Nos.

	14. 
	Level Machine
	02 Nos.

	15
	Total Station
	02 Nos.

	16
	Real Time Kinematic (RTK )
	01 No.


The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section IV.
Section IV - Bidding Forms

Table of Forms

Letter of Bid………………………………………………………………………………………..…….42
45BILL OF QUANTITIES


78Form of Bid Security (Bank Guarantee)
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81Technical Proposal Forms


90Construction Schedule


91ESHS Management Strategies and Implementation Plans


92Code of Conduct: Environmental, Social, Health and Safety (ESHS)


94Bidder’s Qualification


95Form ELI -1.1: Bidder Information Form


96Form ELI -1.2: Information Form for JV Bidders


97Form CON – 2: Historical Contract Non-Performance, Pending Litigation and                    Litigation History
   ………………………………………………………………………..

100Form CCC: Current Contract Commitments / 

 HYPERLINK \l "_Toc535569815" 
Works in Progress


101Form FIN – 3.1: Financial Situation and Performance


103Form FIN - 3.2: Average Annual Construction Turnover


104Form FIN - 3.3: Financial Resources


105Form EXP - 4.1: General Construction Experience


106Form EXP - 4.2(a): Specific Construction and Contract Management Experience
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Letter of Bid


	


Schedules
BILL OF QUANTITIES
 XE "Bill of Quantities" \t "" 
[image: image1.emf]Amount

(Pak Rs)

BILL - A Construction of Khajjak channel.

BILL - B Construction of Arrand channel

BILL - C Construction of Bori channel

BILL - D  General  Items

BILL -E ESMP

BILL - F Dayworks

TOTAL 

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

GRAND  SUMMARY 



BILL NO Description


[image: image2.emf]BILL   A

Amount

(Pak Rs)

(i) Main Channel

Bill A -  1 Construction of Khajjak Channel

Bill A -  2 Construction of Distribution Structure Khajjak channel

Bill A -  3 Construction of Road crossing- ( 26-Nos)

Bill A -  4 Construction of Syphon. (30 Nos)

Bill A -  5 Construction of Superpassage. (17-Nos)

Bill A -  6 Construction of Time Division Structure. (18-Nos)

Bill A -  7 Construction of Distribution Structure .(06 Nos)

Bill A -  8 Construction of Naka/ Outlets  (97-Nos)

TOTAL BILL -A CARRED TO GRAND SUMMARY

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

 ABSTRACT OF COST 

Bill  No Description

BILL  OF  QUANTITIES

CONSTRUCTION  OF  KHAJJAK  CHANNEL


[image: image3.emf]Rate Amount

A- 1.1 Clearingjunglebycutting,removingallshrubs,treesandtakingout

entire roots and filling the hollows with earth, dressing,

consolidating,watering,compactingincludingstackingtheservice

able material i/c all lead & lift.  

(S.I.NO 3-52)

318,638.00 Sq.m

A - 1.2 Excavationinfoundationallstructuresasperdesigntorequired

depth i/cdagbelling,dressingandrefillingaroundstructurewith

excavated earth watering & ramming including all lead & lift.

(S.I.No. 3-21/d )

Main channel

Hard soil or Soft Murum 3,377.50 Cu.m

Shingle or gravel. 3377.50 Cu.m

A - 1.3 Earthworkexcavationinirrigationchannels,drains,etc.Asper

designrequireddepthortodesignedsection,gradesandprofiles,

excavated material disposed of and dressed i/c all lead & Lift.

(S.I.No. 3-44 a)

Gravel material 3377.00 Cu.m

Ordinary soil 3377.00 Cu.m

A - 1.4 Earthwork embankmentfor channelor canalsoft, ordinarysoil

dressing,leveling,mixing,optimummoisteningearthlayerbylayer

forcompactionbyrollingwithanimaldrivenroller/handrammedof

i/cborrowpitsexcavation requireddepthundressedwithlead&

lift.Asperdesign,shownondrawingspecificationcompleteinall

respect approved by the Site In charge/Engineer.

(S.I.No-3-4/b+3-18/b+3-24/ii+3-24/a)

125,083.00

Cu.m

A - 1.5 Earth work for embankment up to required lead & lift and

compaction by mechanical means layer 230mm thickness at

optimummoisturecontent(95%maximummodifiedAASHTOdry

density.), dressing to designed section laying , leveling and

watering drawing and specification complete in all respect

approved by the Site In-charge/Engineer.

Protection bund common Fill (Riverbed material) 63,289.00 Cu.m

Protection bund Impervious Corefill (Silt/Clay) 253,159.00 Cu.m

A - 1.6 ProvidingandlayinginsituC-21cementconcreteusingcrushed

stone19mm(3/4")&downgaugeinformworkonbedorslope

including leveling compacting and curing as per design and

drawings.                                              

8,075.00 Cu.m

Extra For Sulphate resisting cement

2,509.00 Tonne

A - 1.7 Formingexpansionjointswithcorksheetincludingone coatof

bitumen and preparation of surface.1" (25mm) thick 2,290.00 Sq.m

A - 1.8 Providing and laying joint sealing compound.

4,009.00 Gallon

A - 1.9 Providing and laying Stone pitching as per drawing and

specificationsonslopeoronLeveli/canylead&leftcompletein

all respect and as approved by the Site In charge/Engineer.

Subz Rukh Protacyion Bund. 9,574.00 Cu.m

A -1.10 Providingandlayingcrushstoneontopofbundincludinghandling

of material including all lead & lift.

(S.I.No. 19-15) 3,806.00 Cu.m

TOTAL FOR BILL-A.1 CARRIED TO ABSTRACT  OF  COST

Item No. Description Quantity Unit

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

BILL  OF  QUANTITIES

Bill  A-1

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF KHAJJAK CHANNEL


[image: image4.emf]Rate Amount

A - 2.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentire

rootsandfillingthehollowswithearth,dressing,consolidating,watering,

compacting including stacking the service able material i/c all lead & lift.  

115.00 Sq.m

A - 2.2 Excavationinfoundationallstructuresasperdesigntorequireddepth i/c

dagbelling,dressingandrefillingaround structurewith excavatedearth

watering & ramming including all lead & lift.

Hard soil or Soft Murum 104.00 Cu.m

Shingle or gravel. 17.00 Cu.m

A - 2.3 Excavation in Gravel formation and rock, not requiring blasting, and

disposalofexcavatedmaterialuptoallleadandliftincludingdressingand

levelling to designed section.

(S.I.No. 3-9 a)

Dry material 17.00 Cu.m

Wet material 17.00 Cu.m

A - 2.4 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesign

required depth orto designedsection, gradesand profiles,excavated

material disposed of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 17.00 Cu.m

Ordinary soil 173.00 Cu.m

A - 2.5 Providingandlaying C-13cementconcreteusingcrushedstone19mm

(3/4") & down gauge infoundation includingleveling compactingand

curing.                                              

12.00 Cu.m

A - 2.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone

19mm(3/4")&downgaugeinfloorslabincludingformworkanditsremoval

compacting and curing .Floors & Slab                                       

36.00 Cu.m

Extra For Sulphate resisting cement

11.00 Tonne

A - 2.7 ProvidingandlayingC-25insitucementconcreteincolumnwallsand

piersetc.uptoany thicknessusingcrushedstone 3/4"(19mm)and

down gauge including compacting, curing, cost of formwork and its

removal .Walls and piers

62.00 Cu.m

Extra For Sulphate resisting cement

19.25 Tonne

A - 2.8 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength

60000 psi) reinforcement for all kinds of RCC works i/c the cost of

straightening, removal of rust, cutting, bending, binding, wastage and

providingsuchoverlapsasarenotshownonDrgs.Thecostofbinding

wireandprecastC-21cementconcretespacerblocksorM.Schairsfor

binding and holding reinforcement in position inclusive up to any height.

10.00 Tonne

A - 2.9 Filling and compacting soil, earth and boulders behind retaining walls

including excavation of soil i/c lead lift.

172.00 Cu.m

A - 2.10 ProvidingandlayingStonepitchingasperdrawingandspecificationson

slopeoronLevelcompleteinallrespectandasapprovedbytheSiteIn

charge/Engineer.

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

2.00 Cu.m

TOTAL FOR BILL-A.2 CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

Item No.

CONSTRUCTION OF DISTRIBUTION STRUCTURE KHAJJAK CHANNEL

Bill A -  2

Unit Quantity Description


[image: image5.emf]Rate Amount

A - 3.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentireroots

andfillingthehollowswithearth,dressing,consolidating,watering,compacting

including stacking the service able material i/c all lead & lift.  

(S.I.NO 3-52)

968.50 Sq.m

A - 3.2 Excavationinfoundationallstructuresasperdesigntorequireddepth i/c

dagbelling,dressingandrefillingaroundstructurewithexcavatedearthwatering

& ramming including all lead & lift.

Hard soil or Soft Murum 702.50 Cu.m

Shingle or gravel. 117.20 Cu.m

A - 3.3 ExcavationinGravelformationandrock,notrequiringblasting,anddisposalof

excavatedmaterialuptoallleadandliftincludingdressingandlevellingto

designed section.

(S.I.No. 3-9 a)

Dry material 117.20 Cu.m

Wet material 117.20 Cu.m

A - 3.4 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesignrequired

depthortodesignedsection,gradesandprofiles,excavatedmaterialdisposed

of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 117.20 Cu.m

Ordinary soil 1171.50 Cu.m

A - 3.5 Providingandlaying C-13cementconcreteusingcrushedstone19mm(3/4")

& down gauge in foundation including leveling  compacting and curing.                                              

107.00 Cu.m

A - 3.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm

(3/4") & down gauge in floor slab including formwork and its removal

compacting and curing .Floors & Slab                                       

270.00 Cu.m

Extra For Sulphate resisting cement

83.50 Tonne

A - 3.7 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiers

etc.uptoany thicknessusingcrushedstone 3/4"(19mm)anddowngauge

including compacting, curing, cost of formwork and its removal .Walls and piers

534.00 Cu.m

Extra For Sulphate resisting cement

166.00 Tonne

A - 3.8 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength60000

psi)reinforcementforallkindsofRCCworksi/cthecostofstraightening,

removal of rust, cutting, bending, binding, wastage and providing such over laps 

asarenotshownonDrgs.ThecostofbindingwireandprecastC-21cement

concretespacerblocksorM.Schairsforbindingandholdingreinforcementin

position inclusive up to any height.

83.00 Tonne

A - 3.9 Fillingandcompactingsoil,earthandbouldersbehindretainingwallsincluding

excavation of soil i/c lead lift.

945.00 Cu.m

A - 3.10 ProvidingandlayingStonepitchingasperdrawingandspecificationsonslope

or on Level complete in all respect and as approved by the Site In

charge/Engineer.

322.50 Cu.m

TOTAL FOR BILL-A.3 CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

Bill A -  3

CONSTRUCTION OF ROAD CROSSING (26 Nos)


[image: image6.emf]Rate Amount

A - 4.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentire

rootsandfillingthehollowswithearth,dressing,consolidating,watering,

compacting including stacking the service able material i/c all lead & lift.  

735.50 Sq.m

A - 4.2 Excavationinfoundationallstructuresasperdesigntorequireddepth i/c

dagbelling,dressingandrefillingaroundstructurewithexcavatedearth

watering & ramming including all lead & lift.

Hard soil or Soft Murum

472.00 Cu.m

Shingle or gravel.

78.40 Cu.m

A - 4.3 Excavation in Gravel formation and rock, not requiring blasting, and

disposalofexcavatedmaterialuptoallleadandliftincludingdressingand

levelling to designed section.

(S.I.No. 3-9 a)

Dry material

78.40 Cu.m

Wet material

78.40 Cu.m

A - 4.4 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesign

requireddepthortodesignedsection,gradesandprofiles,excavated

material disposed of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material

78.40 Cu.m

Ordinary soil

785.00 Cu.m

A - 4.5 Providingandlaying C-13cementconcreteusingcrushedstone19mm

(3/4")&downgaugeinfoundationincludingleveling compactingand

curing.                                              

46.50 Cu.m

A - 4.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone

19mm (3/4") & down gauge in floor slab including formwork and its

removal compacting and curing .Floors & Slab                                       

221.30 Cu.m

Extra For Sulphate resisting cement

68.20 Tonne

A - 4.7 ProvidingandlayingC-25insitucementconcreteincolumnwallsand

piersetc.uptoany thicknessusingcrushedstone 3/4"(19mm)and

down gauge including compacting, curing, cost of formwork and its

removal .Walls and piers

269.00 Cu.m

Extra For Sulphate resisting cement

83.50 Tonne

A - 4.8 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength

60000 psi) reinforcement for all kinds of RCC works i/c the costof

straightening, removal of rust, cutting, bending, binding, wastage and

providingsuchoverlapsasarenotshownonDrgs.Thecostofbinding

wireandprecastC-21cementconcretespacerblocksorM.Schairsfor

binding and holding reinforcement in position inclusive up to any height.

46.50 Tonne

A - 4.9 Filling and compactingsoil, earthand bouldersbehind retainingwalls

including excavation of soil i/c lead lift.

722.00 Cu.m

A - 4.10 Procurementofreinforcedconcreteembeddednoncylinderpipeuptoa

pressureof43psicompleteinallrespectanddesignedasperAWWA

C302. 

610 mm dia (24") Dia Pipe 162.00 R.M

A - 4.11 Layingandjointingofreinforcedconcreteembeddedcylinderpipeusing

rubber rings including the cost of specials/ bends according to the

requirement of site and as instructed by the Engineer in Charge.

Main Pipe line

610 mm dia (24") Dia Pipe 162.00 R.M

TOTAL FOR BILL-A.4 CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

Quantity Unit

Bill A -  4

CONSTRUCTION OF SYPHON (30 Nos)

Item No. Description



[image: image7.emf]Rate Amount

A - 5.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentire

roots and filling the hollows with earth, dressing, consolidating,watering,

compacting including stacking the service able material i/c all lead & lift.  

5,047.00 Sq.m

A - 5.2 Excavationinfoundationallstructuresasperdesigntorequireddepth i/c

dagbelling, dressing and refilling around structure with excavated earth

watering & ramming including all lead & lift.

Hard soil or Soft Murum 1,446.00 Cu.m

Shingle or gravel. 241.00 Cu.m

A - 5.3 ExcavationinGravelformationandrock,notrequiringblasting,anddisposal

ofexcavatedmaterialuptoallleadandliftincludingdressingandlevellingto

designed section.

(S.I.No. 3-9 a)

Dry material 241.00 Cu.m

Wet material 241.00 Cu.m

A - 5.4 Earthwork excavation in irrigation channels, drains, etc. As per design

required depth or to designed section, grades and profiles, excavated material 

disposed of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 241.00 Cu.m

Ordinary soil 2410.00 Cu.m

A - 5.5 Providing and laying C-13 cement concrete using crushed stone19mm

(3/4") & down gauge in foundation including leveling  compacting and curing.                                              

187.00 Cu.m

A - 5.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm

(3/4") & down gauge in floor slab including formwork and its removal

compacting and curing .Floors & Slab                                       

1,183.50 Cu.m

Extra For Sulphate resisting cement

367.50 Tonne

A - 5.7 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiers

etc.uptoany thicknessusingcrushedstone 3/4"(19mm)anddowngauge

includingcompacting,curing,costofformworkanditsremoval.Wallsand

piers

703.50 Cu.m

A - 5.8 Providing,fabricatingandlaying Deformedbars grade60 (yieldstrength

60000 psi) reinforcement for all kinds of RCC works i/c the cost of

straightening, removal of rust, cutting, bending, binding, wastage and

providingsuchoverlapsasarenotshownonDrgs.Thecostofbindingwire

andprecastC-21cementconcretespacerblocksorM.Schairsforbinding

and holding reinforcement in position inclusive up to any height.

151.60 Tonne

A - 5.9 Supplyandlayingoffinefilterofapprovedgradeandqualityalongroadside

aligment including all lead and lift .

301.00 Cu.m

A - 5.10 ProvidingandlayingStonepitchingasperdrawingandspecificationson

slopeoronLevelcompleteinallrespectandasapprovedbytheSiteIn

charge/Engineer.

895.00 Cu.m

TOTAL FOR BILL-A.5 CARRIED TO ABSTRACT  OF  COST

Bill A -  5

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

CONSTRUCTION OF SUPERPASSAGE (17 Nos)

Item No. Description Quantity Unit



[image: image8.emf]Rate Amount

A - 6.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentireroots

andfillingthehollowswithearth,dressing,consolidating,watering,compacting

including stacking the service able material i/c all lead & lift.  

(S.I.NO 3-52)

22.50 Sq.m

A - 6.2 Excavationinfoundationallstructuresasperdesign torequired depth i/c

dagbelling,dressingandrefillingaroundstructurewithexcavatedearthwatering

& ramming including all lead & lift.

(S.I.No. 3-21/d )

Hard soil or Soft Murum 20.70 Cu.m

Shingle or gravel. 3.60 Cu.m

A - 6.3 ExcavationinGravelformationandrock,notrequiringblasting,anddisposalof

excavatedmaterialuptoallleadandliftincluding dressingand levellingto

designed section.

(S.I.No. 3-9 a)

Dry material 3.60 Cu.m

Wet material 3.60 Cu.m

A - 6.4 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesignrequired

depthortodesignedsection,gradesandprofiles,excavatedmaterialdisposed

of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 3.60 Cu.m

Ordinary soil 34.00 Cu.m

A - 6.5 Providingandlaying C-13cementconcreteusingcrushedstone19mm(3/4")

& down gauge in foundation including leveling  compacting and curing.                                              

2.70 Cu.m

A - 6.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm

(3/4") & down gauge in floor slab including formwork and its removal

compacting and curing .Floors & Slab                                       

(S.I.No. 5-12 )

30.60 Cu.m

Extra For Sulphate resisting cement

9.40 Tonne

A - 6.7 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiers

etc.uptoany thicknessusingcrushedstone 3/4"(19mm)anddowngauge

including compacting, curing, cost of formwork and its removal .Walls and piers

(S.I.No. 5-7/b )

10.50 Cu.m

A - 6.8 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength60000

psi)reinforcementforallkindsofRCCworksi/cthecostofstraightening,

removalofrust,cutting,bending,binding,wastageandprovidingsuchoverlaps

asarenotshownonDrgs.ThecostofbindingwireandprecastC-21cement

concretespacerblocksorM.Schairsforbindingandholdingreinforcementin

position inclusive up to any height.

(S.I.No. 5-40-a+h) 1.80 Tonne

A - 6.9 Fillingandcompactingsoil,earthandbouldersbehindretainingwallsincluding

excavation of soil i/c lead lift.

112.00 Cu.m

A - 6.10 ProvidingandlayingStonepitchingasperdrawingandspecificationsonslope

or on Level complete in all respect and as approved by the Site In

charge/Engineer.

(S.I.No. 19-16)

3.60 Cu.m

TOTAL FOR BILL-A.6 CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF   QUANTITIES

CONSTRUCTION OF TIME DIVISION STRUCTURE (18 Nos)

Item No. Description Quantity Unit

Bill A -  6



[image: image9.emf]Rate Amount

A - 7.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentire

roots and filling the hollows with earth, dressing, consolidating, watering,

compacting including stacking the service able material i/c all lead & lift.  

121.00 Sq.m

A - 7.2 Excavationinfoundationallstructuresasperdesigntorequireddepth i/c

dagbelling, dressing and refilling around structure with excavated earth

watering & ramming including all lead & lift.

Hard soil or Soft Murum 43.00 Cu.m

Shingle or gravel. 7.00 Cu.m

A - 7.3 Excavation in Gravel formation and rock, not requiring blasting, and disposal of 

excavatedmaterialuptoallleadandliftincludingdressingandlevellingto

designed section.

(S.I.No. 3-9 a)

Dry material 7.00 Cu.m

Wet material 7.00 Cu.m

A - 7.4 Earthwork excavation in irrigation channels, drains, etc. As per design

requireddepthortodesignedsection,gradesandprofiles,excavatedmaterial

disposed of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 7.00 Cu.m

Ordinary soil 71.00 Cu.m

A - 7.5 Providingandlaying C-13cementconcreteusingcrushedstone19mm(3/4")

& down gauge in foundation including leveling  compacting and curing.                                              

109.00 Cu.m

A - 7.6 ProvidingandlayingC-21insitucementconcreteincolumnwallsandpiers

etc.uptoany thicknessusingcrushedstone 3/4"(19mm)anddowngauge

includingcompacting,curing,costofformworkanditsremoval.Wallsand

piers

28.00 Cu.m

Extra For Sulphate resisting cement

8.70 Tonne

A - 7.7 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiers

etc.uptoany thicknessusingcrushedstone 3/4"(19mm)anddowngauge

includingcompacting,curing,costofformworkanditsremoval.Wallsand

piers

43.00 Cu.m

A - 7.8 Providing, fabricating and laying Deformed bars grade 60 (yieldstrength

60000 psi) reinforcement for all kinds of RCC works i/c the cost of

straightening, removal of rust, cutting, bending, binding, wastage and providing 

suchoverlapsasarenotshownonDrgs.Thecostofbindingwireandpre

castC-21cementconcrete spacerblocks orM.S chairsfor bindingand

holding reinforcement in position inclusive up to any height.

7.00 Tonne

A - 7.9 Fillingandcompactingsoil,earthandbouldersbehindretainingwallsincluding

excavation of soil i/c lead lift.

149.00 Cu.m

A - 7.10 ProvidingandlayingStonepitchingasperdrawingand specificationson

slopeoronLevelcompleteinallrespectandasapprovedbytheSiteIn

charge/Engineer.

117.00 Cu.m

TOTAL FOR BILL-A.7 CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

CONSTRUCTION OF DISTRIBUTION (06 Nos)

Item No. Description Quantity Unit

Bill A -  7



[image: image10.emf]Rate Amount

Single Gate Mugha

A - 8.1 Excavationinfoundationofbuildings,bridges,andotherstructures,including

dabbling,dressing,refillingaroundstructureswithexcavatedearth,wateringand

ramming Up to any lead and lift.

Shingle or gravel. 465.00 Cu.m

A - 8.2 ProvidingandlayingcementconcreteC-21usingcrushedstone19mm(3/4")

anddowngaugeinslabs,includingformworkanditsremoval,compactionand

curing in basement and ground floors.

178.000 Cu.m

Extra For Sulphate resisting cement

55.31 Tonn

A - 8.3 ProvidingandlayingcementconcreteC-21usingcrushedstone19mm(3/4")and

downgaugeinFloorslabbeams,lintelsandcantileversofrequiredshapeand

sectionincludingformworkanditsremoval,compactingandcuringinbasement,

and ground floor.

10.000 Cu.m

Extra For Sulphate resisting cement

3.10 Tonn

A - 8.4 ProvidingandlayinginsitucementconcreteC-25incolumnwallsandpiersetc.,

upto225mm(9”)inthicknessusingshingleorbajri19mm(3/4”)anddown

gauge including compacting, curing, cost of form work and its removal in

basement and ground floor.

157.000 Cu.m

A - 8.5 Forming expansionjoints with corksheet includingone coatof bitumenand

preparation of surface.19mm (3/4”) thick.

18.000 Sq.m

A - 8.6 Providing and laying joint sealing compound.in contraction and expension joints.

(S.I.NO 5-33/b ) 25.00 Gallon

A - 8.7 Filling,wateringandrammingearthWithnewearthexcavatedfromoutside,lead

and lift. (including excavation).

178.00 Cu.m

A - 8.8 Providing and fixing 450 mmwide and830mm longgalvanized ironshutters

including chain.Shutter

97.00 Nos

A - 8.9 Providingandfixinggalvanizedironframestosuitshuttersofsize450mmwide

and 830 mm long.

Frames 194 Nos

A - 8.10 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength60000

psi)reinforcementforallkindsofRCCworksi/cthecostofstraightening,removal

ofrust,cutting,bending,binding,wastageandprovidingsuchoverlapsasarenot

shownonDrgs.ThecostofbindingwireandprecastC-21cementconcrete

spacerblocksorM.Schairsforbindingandholdingreinforcementinposition

inclusive up to any height.

FLOOR 45.00 Tonne

TOTAL FOR BILL-A.8 CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

CONSTRUCTION OF MOGHA (79 NOs)

Bill A -  8

Item No. Description Quantity Unit



[image: image11.emf]BILL  B

Amount

(Pak Rs)

Main Arrand Channel

BILL - B 1 Construction of Channel Arrand-(1+068 Km)

BILL - B 2 Construction of Arrand Bifurcation Structure-01

BILL - B 3 Construction of Arrand Bifurcation Structure-02

BILL - B 4 Construction of Arrand Earthen Protection Bund

TOTAL BILL -B CARRED TO GRAND SUMMARY

Bill  No Description

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

ABSTRACT OF COST 

BILL  OF  QUANTITIES

CONSTRUCTION OF  ARRAND  CHANNEL


[image: image12.emf]Rate Amount

B - 1.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentirerootsand

fillingthehollowswithearth,dressing,consolidating,watering,compactingincluding

stacking the service able material i/c all lead & lift.  

4,290.00 Sq.m

B - 1.2 Excavation in foundation all structures as per design to required depth  i/c dagbelling, 

dressingandrefillingaroundstructurewithexcavatedearthwatering&ramming

including all lead & lift.

(S.I.No. 3-21/d )

Hard soil or Soft Murum 2,842.00 Cu.m

Shingle or gravel. 2842.00 Cu.m

B - 1.3 Earthworkexcavationinirrigationchannels, drains,etc. Asper designrequired

depthortodesignedsection,gradesandprofiles,excavatedmaterialdisposedof

and dressed i/c all lead & Lift.

(S.I.No. 3-44 a)

Gravel material 2842.00 Cu.m

Ordinary soil 2842.00 Cu.m

B - 1.4 Earthwork for embankment up to required lead & lift and compaction moisture

content(95%maximummodifiedAASHTOdrydensty)todesignedsectionlayaing

levelingandwateringdrawingandsepecificationcompleteinallrespecti/canylead

& lift  Approved by the Site In charge/Engineer.

10,005.00

Cu.m

TOTAL FOR BILL-B-1  CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF ARRAND CHANNEL - (1+068 Km)

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

BILL - B 1


[image: image13.emf]Rate Amount

B -2.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentireroots

andfillingthehollowswithearth,dressing,consolidating,watering,compacting

including stacking the service able material i/c all lead & lift.  

(S.I.NO 3-52) 12572.00 Sq.m

B -2.2 Dismentalling cement concrete C - 13 , C-21 OR C-25

671.00 Cu.m

B -2.3 Excavation in foundation all structures as per design to required depth i/c

dagbelling,dressingandrefillingaroundstructurewithexcavatedearthwatering

& ramming including all lead & lift.

Hard soil or Soft Muram 1465.00 Cu.m

Shingle or gravel. 1465.00 Cu.m

B -2.4 Excavationingravelformationandrock,notrequiringblasting,anddisposalof

excavated material up to all lead and lift including dressing and levelling to

designed section.

Dry material 1099.00 Cu.m

Wet material 1099.00 Cu.m

B -2.5 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesignrequired

depthortodesignedsection,gradesandprofiles,excavatedmaterialdisposedof

and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 2198.00 Cu.m

B -2.5 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm

(3/4") & down gauge in foundation including leveling  compacting and curing.                                              

41.00 Cu.m

Extra For Sulphate resisting cement

12.70 Tonn

B -2.6 ProvidingandlayinginsituC-25cementconcreteusingcrushedstone19mm

(3/4")&downgaugeinfloorslabincludingformworkanditsremovalcompacting

and curing .                                       

471.00 Cu.m

B -2.7 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiersetc.

up to any thickness using crushed stone 3/4" (19mm) and down gauge

including compacting, curing, cost of formwork and its removal .

419.00 Cu.m

Extra For Sulphate resisting cement

130.00 Tonne

B -2.8 Providingandlaying(C-13) plumconcreteusing50mm(2”)anddowngauge

CrushStonewith30%boulderssizeapprovedbySiteEngineerincludingleveling

compacting and curing.

208.00 Cu.m

B -2.9 ProvidingandfixingP.V.C.ribbedwaterstopper225mm(9")wide inverticalor

horizontal expansion joints including cutting or joining. 

For Internal Side in Retaing wall floor 220.00 R.M

B -2.10 Formingexpansionjointswithcorksheetincludingone coatof bitumenand

preparation of surface.

1" (25mm) thick 66.00 Sq.m

B -2.11 Providing and laying joint sealing compound.

34.00 Gallon

B -2.12 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength60000

psi) reinforcement for all kinds of RCC worksi/c thecost ofstraightening,

removalofrust,cutting,bending,binding,wastageandprovidingsuchoverlaps

asarenotshownonDrgs.ThecostofbindingwireandprecastC-21cement

concretespacerblocksorM.Schairsforbindingandholdingreinforcementin

position inclusive up to any height.

84.00 Tonne

B -2.13 ProvidingandweavingG.i.wirenetting forwirecrate6"x6"meshincludingsiding

and partition to make crates 3.18mm (8 SWG.)

228.00 Sq.m

B -2.14 Providingandfillinginwirecratesincludingsewingthecrates.Thecostofcrates

will be paid as separately including all lead & lift.

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

152.00 Cu.m

B -2.15 ProvidingandlayingStonepitchingasperdrawingandspecificationsonslope

or on Level complete in all respect and as approved by the Site In

charge/Engineer.

For Safety week zones 190.00 Cu.m

B -2.16 ProvidingandlayingcrushStoneontopofbundincludinghandlingofmaterial

including all lead & lift.

38.00 Cu.m

TOTAL FOR BILL-B-2  CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF ARRAND BIFURCATION STRUCTURE -01

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

BILL - B 2



[image: image14.emf]Rate Amount

B - 3.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentireroots

andfillingthehollowswithearth,dressing,consolidating,watering,compacting

including stacking the service able material i/c all lead & lift.  

(S.I.NO 3-52) 12572.00 Sq.m

B - 3.2 Dismentalling cement concrete C-21 OR C-25,C-13

671.00 Cu.m

B - 3.3 Excavationinfoundationallstructuresas perdesign torequired depth i/c

dagbelling,dressingandrefillingaroundstructurewithexcavatedearthwatering

& ramming including all lead & lift.

Hard soil or Soft Muram 1197.00 Cu.m

Shingle or gravel. 1197.00 Cu.m

B - 3.4 Excavationingravelformationandrock,notrequiringblasting,anddisposalof

excavatedmaterialuptoallleadand liftincluding dressingand levellingto

designed section.

Dry material 898.00 Cu.m

Wet material 898.00 Cu.m

B - 3.5 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesignrequired

depthortodesignedsection,gradesandprofiles,excavatedmaterialdisposed

of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 1795.00 Cu.m

B - 3.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm

(3/4") & down gauge in foundation including leveling  compacting and curing.                                              

Cut-off walls

41.00 Cu.m

Extra For Sulphate resisting cement

12.70 Tonn

B - 3.7 ProvidingandlayinginsituC-25cementconcreteusingcrushedstone19mm

(3/4") & down gauge in floor slab including formwork and its removal

compacting and curing .                                       

Floors & Slab

452.00 Cu.m

Extra For Sulphate resisting cement

140.50 Tonn

B - 3.8 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiers

etc.uptoany thicknessusingcrushedstone 3/4"(19mm)anddowngauge

including compacting, curing, cost of formwork and its removal .

Re-taing walls & Piers

405.00 Cu.m

B - 3.9 Providingandlaying(C-13) plumconcreteusing50mm(2”)anddowngauge

Crush Stone with 30% boulders size approved by Site Engineer including

leveling compacting and curing.

208.00 Cu.m

B - 3.10 ProvidingandfixingP.V.C.ribbedwaterstopper225mm(9")wide inverticalor

horizontal expansion joints including cutting or joining. 

(S.I.No 5-34-c) 210.00 R.M

B - 3.11 Formingexpansionjointswithcorksheetincludingonecoatofbitumenand

preparation of surface.

1" (25mm) thick 63.00 Sq.m

B - 3.12 Providing and laying joint sealing compound.

33.00 Gallon

B - 3.13 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength60000

psi)reinforcementforallkindsofRCCworksi/cthecostofstraightening,

removalofrust,cutting,bending,binding,wastageandprovidingsuchoverlaps

asarenotshownonDrgs.ThecostofbindingwireandprecastC-21cement

concretespacerblocksorM.Schairsforbindingandholdingreinforcementin

position inclusive up to any height.

81.00 Tonne

B - 3.14 ProvidingandweavingG.i.wirenetting forwire crate6"x6" meshincluding

siding and partition to make crates 3.18mm (8 SWG.)

228.00 Sq.m

B - 3.15 Providingandfillinginwirecratesincludingsewingthecrates.Thecostof

crates will be paid as separately including all lead & lift.

(S.I.No. 19-21)

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

Stone or Boulder 152.00 Cu.m

B - 3.16 ProvidingandlayingStonepitchingasperdrawingandspecificationsonslope

or on Level complete in all respect and as approved by the Site In

charge/Engineer.

190.00 Cu.m

B - 3.17 ProvidingandlayingcrushStoneontopofbundincludinghandlingofmaterial

including all lead & lift.

39.00 Cu.m

TOTAL FOR BILL-B-3  CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF ARRAND BIFURCATION STRUCTURE -02

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

BILL - B 3



[image: image15.emf]Rate Amount

B - 4.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentirerootsand

fillingthehollowswithearth,dressing,consolidating,watering,compactingincluding

stacking the service able material i/c all lead & lift.  

(S.I.NO 3-52) 15,630.00 Sq.m

B - 4.2 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesignrequireddepth

or to designed section, grades and profiles, excavated material disposed of and

dressed i/c all lead & Lift.

Ordinary soil. 6,260.90 Cu.m

(S.I.No. 3-44/d)

Gravel material 4,173.70 Cu.m

B - 4.3 Earthworkforembankment uptorequiredlead&liftandcompactionbymechanical

meanslayer230mmthicknessatoptimummoisturecontent(95%maximummodified

AASHTOdrydensity.),dressingtodesignedsectionlaying,levelingandwatering

drawing and specification complete in all respect approved by the Site In

charge/Engineer.

(S.I.No. 3-5/b-i) 27,293.58 Cu.m

B - 4.4 ProvidingandlayingStonepitchingasperdrawingandspecificationsonslopeoron

Level complete in all respect and as approved by the Site In charge/Engineer.

For Safety week zones 11,254.00 Cu.m

B - 4.5 Providing and laying crush Stone on top of bund including handling of material

including all lead & lift.

(S.I.No. 19-15) 570.58 Cu.m

B - 4.6 ProvidingandweavingG.i.wirenetting forwirecrate6"x6"meshincludingsidingand

partition to make crates 3.18mm (8 SWG.)

(S.I.No. 19-16)

2250.60 Sq.m

B - 4.7 Providingandfillinginwirecratesincludingsewingthecrates.Thecostofcrateswill

be paid as separately including all lead & lift.

(S.I.No. 19-21)

Stone or Boulder 6902.00 Cu.m

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

BILL - B 4

TOTAL FOR BILL-B-4  CARRIED TO ABSTRACT  OF  COST

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF ARRAND EARTHEN PROTECTION BUND U/S

BILL  OF  QUANTITIES

Item No. Description Quantity Unit



[image: image16.emf]BILL  C

Amount

(Pak Rs)

(i) Main Bori Channel

BILL - C1 Construction of Channel Bori-(1+123 Km)

BILL - C2 Construction of Bifurcation Structure-01

BILL - C3 Construction of Bifurcation Earthen work 01

BILL - C4 Construction of Bifurcation Structure-02

TOTAL BILL -C   CARRIED TO GRAND SUMMARY

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

 ABSTRACT OF COST

S.  No Description

CONSTRUCTION  OF  BORI   CHANNEL


[image: image17.emf]C - 1.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentirerootsand

fillingthehollowswithearth,dressing,consolidating,watering,compactingincluding

stacking the service able material i/c all lead & lift.  

4,520.00 Sq.m

C - 1.2 Excavationinfoundationallstructuresasperdesigntorequireddepth i/cdagbelling,

dressingandrefilling aroundstructure withexcavated earthwatering &ramming

including all lead & lift.

Hard soil or Soft Murum 1,343.00 Cu.m

Shingle or gravel. 1343.00 Cu.m

C - 1.3 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesignrequireddepth

ortodesignedsection,gradesandprofiles,excavated materialdisposed ofand

dressed i/c all lead & Lift.

(S.I.No. 3-44 a)

Gravel material 1343.00 Cu.m

Ordinary soil 1343.00 Cu.m

C - 1.4 Earthworkforembankment uptorequiredlead&liftandcompactionbymechanical

meanslayer230mmthicknessatoptimummoisturecontent(95%maximummodified

AASHTOdrydensity.),dressingtodesignedsectionlaying,levelingandwatering

drawing and specification complete in all respect approved by the Site In

charge/Engineer.

15,400.00

Cu.m

C - 1.5 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm(3/4")

&downgaugeinformworkonbedorslopeincludingleveling compactingandcuring

as per design and drawings.                                              

232.00 Cu.m

Extra For Sulphate resisting cement

100.00 Tonne

C - 1.6 Forming expansion joints with cork sheet including one coat of bitumen and

preparation of surface.1" (25mm) thick

131.00 Sq.m

C - 1.7 Providing and laying joint sealing compound.

230.00 Gallon

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF BORI CHANNEL - (1+123 Km)

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

BILL NO C-1

Rate Amount

TOTAL FOR BILL-C-1  CARRIED TO ABSTRACT  OF  COST


[image: image18.emf]Item No. Description Quantity Unit

Rate Amount

C - 2.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentirerootsand

fillingthehollowswithearth,dressing,consolidating, watering,compactingincluding

stacking the service able material i/c all lead & lift.  

(S.I.NO 3-52) 14686.00 Sq.m

C - 2.2 Dismentalling cement concrete C-13,C-21 ,C-25

673.00 Cu.m

C - 2.3 Excavationinfoundationallstructuresasperdesigntorequireddepth i/cdagbelling,

dressing and refilling around structure with excavated earth watering & ramming

including all lead & lift.

Hard soil or Soft Muram 963.00 Cu.m

Shingle or gravel. 963.00 Cu.m

C - 2.4 Excavation in gravel formation and rock, not requiring blasting, and disposal of

excavatedmaterialuptoallleadandliftincludingdressingandlevellingtodesigned

section.

Dry material 722.00 Cu.m

Wet material 722.00 Cu.m

C - 2.5 Earthworkexcavationinirrigationchannels,drains,etc.Asperdesignrequireddepth

or to designed section, grades and profiles, excavated material disposed of and

dressed i/c all lead & Lift.

Gravel material 1445.00 Cu.m

C - 2.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm(3/4")&

down gauge in foundation including leveling  compacting and curing.                                              

Cut-off walls 48.00 Cu.m

Extra For Sulphate resisting cement 15.00 Tonne

C - 2.7 ProvidingandlayinginsituC-25cementconcreteusingcrushedstone19mm(3/4")&

down gauge in floor slab including formwork and its removal compacting and curing .                                       

Floors & Slab

492.00 Cu.m

Extra For Sulphate resisting cement

153.00 Tonne

C - 2.8 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiersetc.upto

any thickness using crushed stone 3/4" (19mm) and down gauge including

compacting, curing, cost of formwork and its removal .

Re-taing walls & Piers 439.00 Cu.m

C - 2.9 Providingandlaying(C-13) plumconcreteusing50mm(2”)anddowngaugeCrush

Stonewith30%boulderssizeapprovedbySiteEngineerincludinglevelingcompacting

and curing.

243.00 Cu.m

C - 2.10 Providing and fixing P.V.C. ribbed water stopper 225mm (9") wide in verticalor

horizontal expansion joints including cutting or joining. 

(S.I.No 5-34-c)

For Internal Side in Retaing wall floor 29.00 R.M

C - 2.11 Formingexpansionjointswithcorksheetincludingonecoatofbitumenandpreparation

of surface.1" (25mm) thick

9.00

Sq.m

(S.I.No. 5-32-c)

C - 2.12 Providing and laying joint sealing compound. 5.00 Gallon

(S.I.No. 5-33)

C - 2.13 Providing,fabricatingandlayingDeformedbarsgrade60(yieldstrength60000psi)

reinforcementforallkindsofRCCworksi/cthecostofstraightening,removalofrust,

cutting,bending,binding,wastageandprovidingsuchoverlapsasarenotshownon

Drgs.ThecostofbindingwireandprecastC-21cementconcretespacerblocksor

M.S chairs for binding and holding reinforcement in position inclusive up to any height.

88.07 Tonne

C - 2.14 ProvidingandweavingG.i.wirenetting forwirecrate6"x6"meshincludingsidingand

partition to make crates 3.18mm (8 SWG.)

273.00 Sq.m

C - 2.15 Providingandfillinginwirecratesincludingsewingthecrates.Thecostofcrateswill

be paid as separately including all lead & lift.

(S.I.No. 19-21)

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

182.00 Cu.m

C - 2.16 Providingandlayingstonepitchingasperdrawingandspecificationonslopeoron

leveli/canylead&liftcompleteinallrespectandasapprovedbythesiteIncharge/

Engineer

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

1680.00 Cu.m

C - 2.17 Providingandlayingcrushstoneontopofbundincludinghandlingofmaterialincluding

any lead lift 

1680.00

Cu.m

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF BIFURCATION STRUCTURE -01

BILL  OF  QUANTITIES

BILL NO C-2

TOTAL FOR BILL- C-2  CARRIED TO ABSTRACT  OF  COST



[image: image19.emf]RATE Amount

C - 3.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentire

roots and filling the hollows with earth, dressing, consolidating,

watering,compactingincludingstackingtheserviceablemateriali/calllead

& lift.  

(S.I.NO 3-52) 2,876.00 Sq.m

C - 3.2 Earthwork excavation inirrigation channels,drains, etc.As perdesign

required depth or to designed section, grades and profiles, excavated

material disposed of and dressed i/c all lead & Lift.

Ordinary soil. 3,347.00 Cu.m

(S.I.No. 3-44/d)

Gravel material 2,232.00 Cu.m

C - 3.3 Earthworkforembankment uptorequiredlead&liftandcompactionby

mechanicalmeanslayer230mmthicknessatoptimummoisturecontent(

95% maximum modified AASHTO dry density.), dressing to designed

sectionlaying,levelingandwateringdrawingandspecificationcompletein

all respect approved by the Site In charge/Engineer.

(S.I.No. 3-5/b-i) 36,241.00 Cu.m

C - 3.4 ProvidingandlayingStonepitchingasperdrawingandspecificationson

slopeoronLevelcompleteinallrespectandasapprovedbytheSiteIn

charge/Engineer.

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

For Safety week zones 20,685.00 Cu.m

C - 3.5 ProvidingandlayingcrushStoneontopofbundincludinghandlingof

material including all lead & lift.

(S.I.No. 19-15) 1,011.00 Cu.m

C - 3.6 ProvidingandweavingG.i.wirenetting forwirecrate6"x6"meshincluding

siding and partition to make crates 3.18mm (8 SWG.)

11248.00 Sq.m

C - 3.7 Providingandfillinginwirecratesincludingsewingthecrates.Thecostof

crates will be paid as separately including all lead & lift.

(S.I.No. 19-21)

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

15965.00 Cu.m

TOTAL FOR BILL- C-3  CARRIED TO ABSTRACT  OF  COST

CONSTRUCTION OF BIFURCATION STRUCTURE EARTH WORK

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

BILL NO C-3


[image: image20.emf]Rate Amount

C - 4.1 Clearingjunglebycutting,removingallshrubs,treesandtakingoutentire

roots and filling the hollows with earth, dressing, consolidating,

watering,compactingincludingstackingtheserviceablemateriali/calllead&

lift.  

(S.I.NO 3-52) 14686.00 Sq.m

C - 4.2 Dismentalling cement concrete C-13,C-21 ,C-25

673.00 Cu.m

C - 4.3 Excavationinfoundationallstructuresasperdesigntorequireddepth i/c

dagbelling, dressing and refilling around structure with excavated earth

watering & ramming including all lead & lift.

Hard soil or Soft Muram 823.00 Cu.m

Shingle or gravel. 823.00 Cu.m

C - 4.4 Excavationingravelformationandrock,notrequiringblasting,anddisposalof

excavatedmaterialuptoallleadandliftincludingdressingandlevellingto

designed section.

Dry material 617.00 Cu.m

Wet material 617.00 Cu.m

C - 4.5 Earthwork excavation in irrigation channels, drains, etc. As per design

requireddepthortodesignedsection,gradesandprofiles,excavatedmaterial

disposed of and dressed i/c all lead & Lift.

(S.I.No. 3-9 a)

Gravel material 1234.00 Cu.m

C - 4.6 ProvidingandlayinginsituC-21cementconcreteusingcrushedstone19mm

(3/4") & down gauge in foundation including leveling  compacting and curing.                                              

Cut-off walls

33.00 Cu.m

Extra For Sulphate resisting cement

10.25 Tonne

C - 4.7 ProvidingandlayinginsituC-25cementconcreteusingcrushedstone19mm

(3/4") & down gauge in floor slab including formwork and its removal

compacting and curing .                                       

Floors & Slab

396.00 Cu.m

Extra For Sulphate resisting cement

123.00 Tonne

C - 4.8 ProvidingandlayingC-25insitucementconcreteincolumnwallsandpiers

etc.uptoany thicknessusingcrushedstone 3/4"(19mm)anddowngauge

including compacting, curing, cost of formwork and its removal .

Re-taing walls & Piers

394.00 Cu.m

Sub Total

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF BIFURCATION STRUCTURE - 02

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

BILL NO C-4


[image: image21.emf]Rate Amount

BALOCHISTAN INTEGRATED WATER  RESOURCES MANAGEMENT AND DEVELOPMENT PROJECT

CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME  - PACKAGE 2

CONSTRUCTION OF BIFURCATION STRUCTURE - 02

BILL  OF  QUANTITIES

Item No. Description Quantity Unit

BILL NO C-4


[image: image22.emf]Sub Total B.F. Rs.

C - 4.9 Providingandlaying(C-13) plumconcreteusing50mm(2”) anddown

gauge Crush Stone with 30% boulders size approved by Site Engineer

including leveling compacting and curing.

169.00 Cu.m

C - 4.10 ProvidingandfixingP.V.C.ribbedwaterstopper225mm(9")wide invertical

or horizontal expansion joints including cutting or joining. 

For Internal Side in Retaing wall floor 29.00 R.M

C - 4.11 Formingexpansionjointswithcorksheetincludingonecoatofbitumenand

preparation of surface.

1" (25mm) thick 9.00 Sq.m

C - 4.12 Providing and laying joint sealing compound.

(S.I.No. 5-33)

5.00 Gallon

C - 4.13 Providing, fabricating and laying Deformed bars grade 60 (yield strength

60000 psi) reinforcement for all kinds of RCC works i/c the cost of

straightening,removalofrust,cutting,bending,binding,wastageandproviding

suchoverlapsasarenotshownonDrgs.Thecostofbindingwireandprecast

C-21cementconcretespacerblocksorM.Schairsforbindingandholding

reinforcement in position inclusive up to any height.

76.00 Tonne

C - 4.14 ProvidingandweavingG.i.wirenetting forwirecrate6"x6"meshincluding

siding and partition to make crates 3.18mm (8 SWG.)

190.00 Sq.m

C - 4.15 Providingandfillinginwirecratesincludingsewingthecrates.Thecostof

crates will be paid as separately including all lead & lift.

(S.I.No. 19-21)

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

127.00 Cu.m

C - 4.16 Providingandlayingstonepitchingasperdrawingandspecificationonslope

oronleveli/canylead&liftcompleteinallrespectandasapprovedbythesite

Incharge/ Engineer

1680.00 Cu.m

C - 4.17 Providingandlayingcrushstoneontopofbundincludinghandlingofmaterial

including any lead lift 

15% Stone Boulder 20 - 60 kg

50% Stone or Boulder  60 -130 kg

35% Stone or Boulder 130 -300 kg

340.00 Cu.m

TOTAL FOR BILL- C-4  CARRIED TO ABSTRACT  OF  COST


[image: image23.emf]Rate Amount

(Pak Rs) (Pak Rs)

D-1.1

Providingallbondsand Insurances in accordancewith the Conditions

of  Contract

- L.S

D-1.2 Assistance  to  the  Project  Manager  in  accordance  with specifications 21.00 month

D-1.3

Providing Testing Laboratory with Lab Equipment and Furniture &

Fixtures  in  accordance  with  the  specifications.

- LS

D-1.4

MaintenanceofTestingLaboratory andLabEquipmentsin accordance

with  the  specifications.

24.00 month

D-1.5

Provisionn of two (2) 4WD vehicles/ Jeeps (1300cc), Jimny or

equivalent,ingood running condition(notusedformorethan2years)

for Supervision Staff of Project Manager in accordance with

specifications

48.00 month

D-1.6

Provisionof Driver, POL,Service, repair and maintenance costs for

the vehicles provided under the contractBOQitemNoD-1.5, allin

accordanace  with  the  specifications

48.00 month

D-1.7

Provisionnof 2No. Motorcycles (100cc) or equivalent,oflatestmodel

for  Supervision  Staff in  accordance  with  specifications

48.00 months

D-1.8

Provision of POL, Service, repair and maintenance costs for the

vehicle provided under the contract BOQ item No D-1.7, all in

accordanace  with  the  specifications

48.00 month

D-1-9

Provision of Perennial and Flood Diversion Arrangements as per

approved  specifications for the Entire  Constructionn Period

LS

D-1-10 Provision of  messing facilities for the staff of   Project  Manager 24.00 Month

Total  for  Bill D Carried  to  the Grand Summary

S. No. Item  of  Work Quantity Unit

BALOCHISTAN INTEGRATED WATER RESOURCES MANAGEMENT  AND DEVELOPMENT  PROJECT

CONSTRUCTION OF  NARI  GORGE INTEGRATED SCHEME - PACKAGE 2

BILL  OF  QUANTITIES

GENERAL  ITEMS



BILL  D



[image: image24.emf]S. Nr. Item Quantity Unit

Rate 

(Rs)

Amount 

(Rs)

E1-1 EHS  Training of  Contractors personnel. 100           Nos

E1-2 Preparation  of  Contractor  CESMP - LS

E1-3

Implemantation of  Contractor  CESMP including but not limited 

to  the following: 

i. 

Waste Water / Solid Waste / Sanitary waste Management  Plan

24            

Month 

ii.

Traffic  Management  Plan  24             Month 

iii. 

Pollution  Prevention  Plan  24             Month 

E1-4

Preparation  of  HSP  plan including  but  not limited  to  Detailed  

HSP  and  Emergency Plan

-

 LS 

E1-5

Implementation of  Health and Safety  Plan  including  but  not  

limited  to 

i. 

Detailed  HSP 24             Month

ii.

Emergency  Plan  - LS

E1-6

Water Quality Monitoring  (Pre Construction, During 

Construction) on  Quarterly  basis 

24             No.

E1-7

Ambient Air Monitoring (Pre-Const, During Construction) on  

Quarterly  basis 

24             No

E1-8

Ambient Noise Monitoring (Pre Construction, During 

Construction) on  Quarterly  basis

24             No

E1-9 Social and OHS Officers (3 persons X 24) 72             Month 

E1-10

Compansatory Tree plantation  (including pit alignment, pit  

excavation,  pit  enrichment, plant  fencing, transportation, 

loading  and  unloading, planting  a  tree and  after care for one 

year)

685           Nos

Total  For  Bill E  Carried to  Grand  Summary 

BALOCHISTAN INTEGRATED WATER RESOURCES MANAGEMENT  AND DEVELOPMENT  PROJECT

CONSTRUCTION OF  NARI  GORGE INTEGRATED SCHEME - PACKAGE  2

BILL  OF  QUANTITIES

IMPLEMENTATION  OF ESMP



BILL  E



C. DAYWORK SCHEDULE

GENERAL
1.
Reference is made to Clause 51 of the General Conditions of Contract. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders shall enter basic rates for day work items in the Schedules, which rates shall apply to any quantity of day work ordered by the Project Manager. Nominal quantities have been indicated against each item of day work, and the extended total for day work shall be carried forward to the bid price.

DAY WORK LABOUR
2.
In calculating payments due to the contractor for the execution of day work, the actual time of classes of labour directly doing the day work ordered by the Project Manager and for which they are competent to perform will be measured excluding meal breaks and rest periods. The time of gangers (charge hands) actually doing work with the gang will also be measured but not the time of foreman or other supervisory personnel.

3.
The contractor shall be entitled to payment in respect of the total time that labour is employed on day work, calculated at the basic rates entered by him in the Schedule of day work Rates for labour together with an additional percentage, payment on basic rates representing the contractor’s profit, overheads, etc., as described below:

a)
the basic rates for labour shall cover all direct costs to the contractor, including (but not limited to) the amount of wages paid to such labour, transportation time, overtime, subsistence allowances and any sums paid to or on behalf of such labour for social benefits in accordance with Pakistan law. The basic rates will be payable in local currency only; and

b)
the additional percentage payment to be quoted by the bidder and applied to costs incurred under (a) above shall be deemed to cover the contractor’s profit, overheads,  superintendence,  liabilities  and  insurances  and  allowances  to labour timekeeping and clerical and office work; the use of consumable stores, water, lighting and power; the use and repair of staging’s, scaffolding, workshops  and  stores,   portable  power  tools,   manual  plant  and   tools; supervision by the contractor’s staff, foremen and other supervisory personnel; and charges incidental to the foregoing.

DAYWORK MATERIAL
4.
The contractor shall be entitled to payment in respect of materials used for day work (except for materials for which the cost is included in the percentage addition to labour costs as detailed heretofore), at the basic rates entered by him in the Schedule of Day work Rates for materials together with an additional percentage payment on the basic rates to cover overhead charges and profit, as follows:

a)
the basic rates for materials shall be calculated on the basis of the  invoiced price, freight, insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store for stockpiling at the site. The basic rates shall be stated  in  local  currency  but  payment  will  be  made  in  the  currency  or currencies expended upon presentation of supporting documentation;

b)
the additional percentage payment shall be quoted by the bidder and applied to the  equivalent local currency payments made under Sub-Para(a) above; and

c)
the cost of hauling materials used on work ordered to be carried out as Day work from the store or stockpile on the site to the place where it is to be used will be paid in accordance with the terms for Labour and Constructional Plant in this Schedule.
DAYWORK CONSTRUCTIONAL PLANT
5. The contractor shall be entitled to payments in respect of constructional plant already on site and employed on Day work at the basic rental rates entered by him in the Schedule of Day work Rates for constructional plant. The said rates shall be deemed to include complete allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers, operators and assistants will be paid for separately as described under the section on Day work Labour.

6. In calculating the payment due to the Contractor for constructional plant employed on Day work, only the actual number of working hours will be eligible for payment, except that where applicable and agreed with the Project Manager, the traveling time from the part of the site where the constructional plant was located when ordered by the Project Manager to be employed on Day work and the time for return journey thereto shall be included for payment.

7. The basic rental rates for constructional plant employed on Day work shall be stated in Pakistani Rupees.
	BALOCHISTAN INTEGRATED WATER RESOURCES MANAGEMENT  AND DEVELOPMENT  PROJECT

	CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME– PACKAGE 2

	BILL OF  QUANTITIES

	SUMMARY OF DAYWORK SCHEDULE

	
	
	

	DAYWORK SCHEDULE
	BILL  F

	S.Nr.
	DESCRIPTION
	AMOUNT PAK RUPEES

	I
	TOTAL OF DAY WORK: LABOUR
	 

	II
	TOTAL OF DAYWORK : MATERIAL
	 

	III
	TOTAL OF DAY WORK : CONSTRUCTIONAL PLANT
	 

	 
	 
	 

	 
	TOTAL PRICE CARRIED TO GRAND  SUMMARY
	 


	BALOCHISTAN  INTEGRATED  WATER RESOURCES  MANAGEMENT AND DEVELOPMENT PROJECT

	CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME – PACKAGE 2

	BILL  OF  QUANTITIES

	SCHEDULE  OF  DAYWORK RATES

	

	   I.   LABOUR
	BILL  F

	Item No.
	Description
	Nominal Quantity
	Unit
	Rate
	Amount

	
	
	
	
	(Pak Rs)
	(Pak Rs)

	I.1
	Headman (Forman /Engineer)
	40
	hr
	 
	 

	I.2
	Headman (Skilled labour)
	75
	hr
	 
	 

	I.3
	Labourer
	100
	hr
	 
	 

	I.4
	Driver (light)
	40
	hr
	 
	 

	I.5
	Driver (Heavy)
	30
	hr
	 
	 

	I.6
	Mason
	60
	hr
	 
	 

	I.7
	Carpenter
	45
	hr
	 
	 

	I.8
	Steel Fixer
	45
	hr
	 
	 

	I.9
	Welder
	30
	hr
	 
	 

	I.10
	Electrician
	20
	hr
	 
	 

	I.11
	Machine Attendant
	30
	hr
	 
	 

	I.12
	Watchman
	40
	hr
	 
	 

	I.13
	Surveyor
	40
	hr
	 
	 

	I.14
	Surveying Assistant
	30
	hr
	 
	 

	I.15
	Equipment Operator (Skilled)
	30
	hr
	 
	 

	I.16
	Equipment Operator (Semi-Skilled)
	60
	hr
	 
	 

	 
	SUB TOTAL 
	 

	Allow 12% percent  of  subtotal  for  Contractor’s overhead,  profit,  etc,  in accordance with Paragraph 3(b) of Day work Schedule
	 
	 

	Total for Day work Labour: Rs. 
	 
	 

	(Carried forward to Day work Summary): Rs.
	 


	BALOCHISTAN INTEGRATED WATER RESOURCES 

	MANAGEMENT & DEVELOPMENT PROJECT

	CONSTRUCTION OF NARI GORGE INTEGRATED  SCHEME – PACKAGE 2

	SCHEDULE  OF  DAYWORK RATES

	
	
	
	
	
	
	

	   II.   MATERIALS
	BILL  F

	Item No.
	Description
	Nominal Quantity
	Unit
	Rate
	Amount

	
	
	
	
	(Pak Rs)
	(Pak Rs)

	II.1
	Cement, Ordinary Portland (or equivalent in bags)
	1
	t
	 
	 

	II.2
	Coarse aggregate for concrete
	30
	m3
	 
	 

	II.I.3
	Mild Steel reinforcement bars to BS 4449 or equivalent (various sizes)
	1
	t
	 
	 

	II.4
	Fine aggregate for concrete
	30
	m3
	 
	 

	II.5
	Plywood 6mm
	7
	No.
	 
	 

	II.6
	900 mm diameter *2.7mm thick Corrugated Steel pipe
	10
	lm
	 
	 

	II.7
	Pitching Stone
	20
	m3
	 
	 

	 
	SUB TOTAL 
	 

	Allow 12% percent  of  subtotal  for  Contractor’s overhead,  profit,  etc,  in accordance with Paragraph 3(b) of Day work Schedule
	 
	 

	Total for Day work Material: Rs. 
	 
	 

	(Carried forward to Day work Summary): Rs.
	 


	BALOCHISTAN INTEGRATED WATER RESOURCES 

	MANAGEMENT & DEVELOPMENT PROJECT

	CONSTRUCTION OF NARI GORGE INTEGRATED SCHEME– PACKAGE 2

	SCHEDULE  OF  DAYWORK RATES

	
	
	
	
	
	
	

	III.     CONSTRUCTION  PLANT
	BILL  F

	Item No.
	Description
	Nominal Quantity
	Unit

 
	Rate
	Amount

	
	
	
	
	(Pak Rs)
	(Pak Rs)

	 III.1
	Low bed truck
	20
	hr
	 
	 

	 III.2
	Dumper Truck 5m3
	18
	hr
	 
	 

	 III.3
	Dumper Truck 8m3
	15
	hr
	 
	 

	 III.4
	Site Dumper
	15
	hr
	 
	 

	 III.5
	Crawler Dozer 120 kw
	15
	hr
	 
	 

	 III.6
	Crawler Dozer 200 kw
	15
	hr
	 
	 

	 III.7
	Motor Grader
	15
	hr
	 
	 

	 III.8
	Water Tanker 5000 liters
	30
	hr
	 
	 

	 III.9
	Wheeled Loader/Backhoe
	15
	hr
	 
	 

	 III.10
	Concrete Mixer 10/17t
	20
	hr
	 
	 

	 III.11
	Power Generator 40 KVA
	20
	hr
	 
	 

	 III.12
	Welding Set (500 amp)
	15
	hr
	 
	 

	 III.13
	Water Pump (100mm)
	60
	hr
	 
	 

	 III.14
	Crane Mounted Truck (11/2 t)
	12
	hr
	 
	 

	 III.15
	Manually Operated Compactor
	30
	hr
	 
	 

	 III.16
	Concrete Vibrator (Poker)
	40
	hr
	 
	 

	 III.17
	4-WD Pick-up
	60
	hr
	 
	 

	 III.18
	Vibrating Roller
	20
	hr
	 
	 

	 III.19
	Tractor
	15
	hr
	 
	 

	 III.20
	Hydraulic Excavator (Tracked) 10-20 t
	20
	hr
	 
	 

	 III.21
	Hydraulic Excavator (Tracked) 20-30 t
	20
	hr
	 
	 

	 
	SUB TOTAL 
	 

	Allow 12% percent  of  subtotal  for  Contractor’s overhead,  profit,  etc,  in accordance with Paragraph 3(b) of Day work Schedule
	 
	 

	Total for Day work Construction Plant: Rs. 
	 
	 

	(Carried forward to Day work Summary): Rs.
	 


2. Schedule of Payment Currencies

For Construction of Nari Gorge Integrated Scheme – Package 2
	
	A
	B
	C
	D

	Name of Payment Currency
	Amount of Currency
	Rate of Exchange

to Local Currency
	Local Currency Equivalent

C = A x B
	Percentage of
 Total Bid Price (TBP)

 100xC 

TBP

	Local currency


	
	1.00
	
	

	Foreign Currency #1


	
	
	
	

	Foreign Currency #2


	
	
	
	

	Foreign Currency #3


	
	
	
	

	Total Bid Price
	
	
	
	100.00

	Provisional Sums Expressed in Local Currency
	
	1.00
	
	

	TOTAL BID PRICE (Including provisional sum)
	
	
	
	


Schedule of Adjustment Data

Table A - Local Currency

	Index code*
	Index description*
	Source of index*
	Base value

and date*
	Bidder’s

related currency amount
	Bidder’s

proposed

weighting

	A


	Nonadjustable


	For B, C, E: Monthly Statistical Bulletin of Pakistan published by the Federal Bureau of Statistics 

For F: Rates fixed by the Government of Pakistan. 
	28 days prior to the submission of Bid 
	
	A:  0.50

	B
	Skilled Labour (per day)
	
	
	
	B: (0.02 to 0.03) * 


____


	C
	Unskilled Labour
	
	
	
	C: (0.035 to 0.060)*

_____


	D
	Cement – in bags
	
	
	
	D:  (0.15 to 0.22)*

____


	E
	Reinforcing Steel
	
	
	
	E:  (0.08 to 0.14)*

____


	F
	High Speed Diesel (HSD)
	
	
	
	F:  (0.05-0.1)*
_____________

	
	
	
	Total
	
	1.00


[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D, E and F should specify a range of values and the Bidder will be required to specify a value within the range such that the total weighting = 1.00]

Table B.  Foreign Currency (FC)
Not Applicable

State type:  ....................... [If the Bidder is allowed to receive payment in foreign currencies this table shall be used. If Bidder wishes to quote in more than one foreign currency (up to three currencies permitted) then this table should be repeated for each foreign currency.]

	Index code
	Index description
	Source of index
	Base value and date
	Bidder’s related source currency in type/amount
	Equivalent in FC1
	Bidder’s proposed weighting

	
	
	Not Applicable
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	
	
	
	


	Form of Bid Security (Bank Guarantee)


[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  
[Insert name and address of the Employer]  

Invitation for Bids No: [Insert reference number for the Invitation for Bids] 

Date: [Insert date of issue] 

BID GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that [insert name of the Bidder, which in the case of a joint venture shall be the name of the joint venture (whether legally constituted or prospective) or the names of all members thereof] (hereinafter called "the Applicant") has submitted or will submit to the Beneficiary its bid (hereinafter called "the Bid") for the execution of [insert description of contract] under Invitation for Bids No. [insert number] (“the IFB”). 

Furthermore, we understand that, according to the Beneficiary’s conditions, bids must be supported by a bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in letters] (insert amount in numbers) upon receipt by us of the Beneficiary’s complying supported by the Beneficiary’s statement, whether in the demand itself or a separate signed document accompanying or identifying the demand, stating either that the Applicant:

(a) 
has withdrawn its Bid during the period of bid validity specified by the Applicant in the Letter of Bid, or any extension thereto provided by the Applicant; or
(b) 
having been notified of the acceptance of its Bid by the Beneficiary during the period of bid validity, (i) fails to execute the Contract Agreement or (ii) fails to furnish the performance security, and, if required, the Environmental, Social, Health and Safety (ESHS) Performance Security, in accordance with the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of copies of the contract agreement signed by the Applicant and the performance security and, if required, the Environmental, Social, Health and Safety (ESHS) Performance Security, issued to the Beneficiary upon the instruction of the Applicant; and (b) if the Applicant is not the successful Bidder, upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant of the results of the bidding process; or (ii) twenty-eight days after the end of the Bid Validity Period. 

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758.

_____________________________

[signature(s)]

Note:  All italicized text is for use in preparing this form and shall be deleted from the final product.

Form of Bid Security (Bid Bond) - NOT APPLICABLE
[The Surety shall fill in this Bid Bond Form in accordance with the instructions indicated.]

BOND NO. ______________________

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name, legal title, and address of surety], authorized to transact business in [name of country of Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]
 [amount in words], for the payment of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the ___ day of ______, 20__, for the supply of [name of Contract] (hereinafter called the “Bid”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

(a) withdraws its Bid during the period of bid validity specified in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by the Employer during the period of Bid validity; (i) fails or refuses to execute the Contract Form; or (ii) fails or refuses to furnish the Performance Security, and, if required, the Environmental, Social, Health and Safety (ESHS) Performance Security, in accordance with the Instructions to Bidders. 

then the Surety undertakes to immediately pay to the Employer up to the above amount upon receipt of the Employer’s first written demand, without the Employer having to substantiate its demand, provided that in its demand the Employer shall state that the demand arises from the occurrence of any of the above events, specifying which event(s) has occurred. 

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the date 28 days after the date of expiration of the Bid validity as stated in the Invitation to Bid or extended by the Employer at any time prior to this date, notice of which extension(s) to the Surety being hereby waived.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their respective names this ____ day of ____________ 20__.

Principal: _______________________
Surety: _____________________________

Corporate Seal (where appropriate)
_______________________________
____________________________________
(Signature)
(Signature)
(Printed name and title)
(Printed name and title)
Technical Proposal

Technical Proposal Forms

· Key Personnel Schedule 
· Equipment

· Site Organization

· Method Statement

· Mobilization Schedule

· Construction Schedule

· ESHS Management Strategies and Implementation Plans

· Code of Conduct (ESHS)

· Others
Form PER -1

Key Personnel 

Schedule 

Bidders should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate. 

Key Personnel 

	1.
	Title of position: 

	
	Name of candidate: 

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this position]

	
	Expected time schedule for this position:


	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	2.
	Title of position: [Environmental Specialist]

	
	Name of candidate:

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this position]

	
	Expected time schedule for this position:


	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	3.
	Title of position: [Health and Safety Specialist]

	
	Name of candidate:

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this position]

	
	Expected time schedule for this position:
	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]



	4.
	Title of position: [Social Specialist]

	
	Name of candidate:  

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this position]

	
	Expected time schedule for this position:


	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

	5.
	Title of position: [insert title]

	
	Name of candidate

	
	Duration of appointment:
	[insert the whole period (start and end dates) for which this position will be engaged]

	
	Time commitment: for this position:
	[insert the number of days/week/months/ that has been scheduled for this position]

	
	Expected time schedule for this position:


	[insert the expected time schedule for this position (e.g. attach high level Gantt chart]


Form PER-2: 

Resume and Declaration

 Key Personnel  

	Name of Bidder




	Position [#1]: [title of position from Form PER-1]



	Personnel information
	Name: 


	Date of birth:

	
	Address:


	E-mail:

	
	
	

	
	Professional qualifications:



	
	Academic qualifications:



	
	Language proficiency:[language and levels of speaking, reading and writing skills] 


	details
	

	
	Address of employer:



	
	Telephone:


	Contact (manager / personnel officer):

	
	Fax:


	

	
	Job title:


	Years with present employer:


Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant to the project.

	Project 
	Role
	Duration of involvement
	Relevant experience

	[main project details]
	[role and responsibilities on the project]
	[time in role]
	[describe the experience relevant to this position] 

	
	
	
	

	
	
	
	

	
	
	
	


Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position as provided in the Bid:  

	Commitment
	Details

	Commitment to duration of contract:
	[insert period (start and end dates) for which this Key Personnel is available to work on this contract]

	Time commitment:
	[insert the number of days/week/months/ that this Key Personnel will be engaged]


I understand that any misrepresentation or omission in this Form may:

(a) be taken into consideration during Bid evaluation;

(b) my disqualification from participating in the Bid;

(c) my dismissal from the contract.

Name of Key Personnel: [insert name]





Signature: __________________________________________________________

Date: (day month year): _______________________________________________

Countersignature of authorized representative of the Bidder:

Signature: ________________________________________________________

Date: (day month year): __________________________________

 EQUIPMENT
The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for the key equipment listed in Section III (Evaluation and Qualification Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. The Bidder shall provide all the information requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

	Type of Equipment*



	Equipment Information
	Name of manufacturer, 


	Model and power rating

	
	Capacity*


	Year of manufacture*

	Current Status
	Current location



	
	Details of current commitments



	
	

	Source
	Indicate source of the equipment


o Owned
o Rented
o Leased
o Specially manufactured


The following information shall be provided only for equipment not owned by the Bidder.

	Owner
	Name of owner



	
	Address of owner



	
	

	
	Telephone


	Contact name and title

	
	Fax


	Telex

	Agreements
	Details of rental / lease / manufacture agreements specific to the project

	
	

	
	


SITE ORGANIZATION 

[insert Site Organization information]

METHOD STATEMENT

[insert Method Statement]

Method statements shall be provided to explain how the Bidder proposes to carry out key parts of the Works. The method statement for each Sub-part shall:

· include narrative descriptions

· explanatory diagrams and illustrations as appropriate.

Mobilization Schedule 
(insert Mobilization Schedule)

The Bidder shall submit a detailed time programme in the form required by Clauses 16 of the Conditions of Contract and also according to the General Specification included in the Bidding Documents.

The programme shall include:

· an anticipated Commencement Date of three months after the last date for the submission of Bids as set out in the Bidding Data

· the Time for Completion of the Works and any Sections of the Works

· the order in which the Contractor intends to carry out the Works, including the anticipated timing of procurement, manufacture of Plant, implementation of ESMP, delivery to Site, construction, erection and testing

· a schedule for the establishment of compounds and accommodation.

· a schedule for the mobilization of the main construction equipment and the supply of materials.

The programme shall:

· be presented as a critical path network and show a clear critical path

· be capable of being developed into a programme as required under the contract.

The programme shall be accompanied by an estimated payment schedule to show the anticipated payments on a month by month basis if the work is completed in accordance with the programme.

Construction Schedule

[insert Construction Schedule]

ESHS Management Strategies and Implementation Plans 

(ESHS-MSIP)

The Bidder shall submit comprehensive and concise Environmental, Social, Health and Safety Management Strategies and Implementation Plans (ESHS-MSIP) as required by ITB 11.1 (h) of the Bid Data Sheet. These strategies and plans shall describe in detail the actions, materials, equipment, management processes etc. that will be implemented by the Contractor, and its subcontractors. 

In developing these strategies and plans, the Bidder shall have regard to the ESHS provisions of the contract including those as may be more fully described in the Works Requirements described in Section VII.

Code of Conduct: Environmental, Social, Health and Safety (ESHS) 

The Bidder shall submit the Code of Conduct that will apply to the Contractor’s employees and subcontractors as required by ITB 11.1 (h) of the Bid Data Sheet. The Code of Conduct shall ensure compliance with the ESHS provisions of the contract, including those as may be more fully described in the Works Requirements described in Section VII. 

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented. This will include: how it will be introduced into conditions of employment/engagement, what training will be provided, how it will be monitored and how the Contractor proposes to deal with any breaches.

Others

Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information Sheets included hereunder:
Form ELI -1.1: Bidder Information Form

Date: _________________
ICB No. and title: _________________
Page __________of _______________pages

	Bidder's name

	In case of Joint Venture (JV), name of each member:

	Bidder's actual or intended country of registration:

[indicate country of Constitution]

	Bidder's actual or intended year of incorporation:

	Bidder's legal address [in country of registration]:

	Pakistan Engineering Council (PEC) Registration No (of relevant category). 

	Income Tax Authority (NTN) Registration No.

	Sale Tax Registration (SRB) No.

	Bidder's authorized representative information

Name: _____________________________________
Address: ___________________________________

Telephone/Fax numbers: _______________________
E-mail address: ______________________________

	1. Attached are copies of original documents of

(
Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of registration of the legal entity named above, in accordance with ITB 4.3.

(
In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

(
In case of Government-owned enterprise or institution, in accordance with ITB 4.5 documents establishing:

· Legal and financial autonomy
· Operation under commercial law
· Establishing that the Bidder is not dependent agency of the Employer
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
 3. Attached Valid registration certificate of PEC  (in case of local contractors)
4. Attached registration certificate from Income Tax Authority (NTN)
 (in case of local contractors)
5. Attached GST Registration Certificate (Balochistan Revenue Authority).
    (in case of local contractors)



Form ELI -1.2: Information Form for JV Bidders 
(to be completed for each member of Joint Venture)

Date: _______________
ICB No. and title: __________________
Page _______________ of ____________ pages

	Bidder’s Joint Venture name:



	 JV member’s name:



	 JV member’s country of registration:



	 JV member’s year of constitution:



	 JV member’s legal address in country of constitution:



	 JV member’s authorized representative information

Name: ____________________________________
Address: __________________________________
Telephone/Fax numbers: _____________________
E-mail address: _____________________________



	1. Attached are copies of original documents of

(
Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of the legal entity named above, in accordance with ITB 4.3.

( 
In case of a Government-owned enterprise or institution, documents establishing legal and financial autonomy, operation in accordance with commercial law, and absence of dependent status, in accordance with ITB 4.5.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.


Form CON – 2: Historical Contract Non-Performance, Pending Litigation and Litigation History

Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
ICB No. and title: ___________________________
Page _______________of ______________pages

	Non-Performed Contracts in accordance with Section III, Evaluation Criteria and Qualifications

	(
Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation Criteria and Qualifications, Sub-Factor 2.1.

(
Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation Criteria and Qualifications, requirement 2.1

	Year
	Non- performed portion of contract
	Contract Identification


	Total Contract Amount (current value, currency, exchange rate and US$ equivalent)

	
	
	Contract Identification: 
Name of Employer: 
Address of Employer: 
Reason(s) for non-performance: 
	

	Pending Litigation, in accordance with Section III, Evaluation Criteria and Qualifications

	( 
No pending litigation in accordance with Section III, Evaluation Criteria and Qualifications, Sub-Factor 2.3.

	( 
Pending litigation in accordance with Section III, Evaluation Criteria and Qualifications, Sub-Factor 2.3 as indicated below.


Form CON – 3: Environmental, Social, Health, and Safety

Performance Declaration

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each Specialized Subcontractor]

Bidder’s Name: [insert full name]
Date: [insert day, month, year]
Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
ICB No. and title: [insert ICB number and title]
Page [insert page number] of [insert total number] pages
	Environmental, Social, Health, and Safety Performance Declaration 

in accordance with Section III, Qualification Criteria, and Requirements



	(
No suspension or termination of contract: An employer has not suspended or terminated a contract and/or called the performance security for a contract for reasons related to Environmental, Social, Health, or Safety (ESHS) performance since the date specified in Section III, Qualification Criteria, and Requirements, Sub-Factor 2.5.

(
Declaration of suspension or termination of contract:  The following contract(s) has/have been suspended or terminated and/or Performance Security called by an employer(s) for reasons related to Environmental, Social, Health, or Safety (ESHS) performance since the date specified in Section III, Qualification Criteria, and Requirements, Sub-Factor 2.5. Details are described below:



	Year
	Suspended or terminated portion of contract
	Contract Identification


	Total Contract Amount (current value, currency, exchange rate and US$ equivalent)

	[insert year]
	[insert amount and percentage]
	Contract Identification: [indicate complete contract name/ number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main reason(s) e.g. for GBV/ SEA breaches]


	[insert amount]

	[insert year]
	[insert amount and percentage]
	Contract Identification: [indicate complete contract name/ number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main reason(s)]


	[insert amount]

	…
	…
	[list all applicable contracts]


	…

	Performance Security called by an employer(s) for reasons related to ESHS performance

	Year
	Contract Identification


	Total Contract Amount (current value, currency, exchange rate and US$ equivalent)

	[insert year]
	Contract Identification: [indicate complete contract name/ number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: [indicate main reason(s) e.g. for GBV/ SEA breaches]
	[insert amount]


Form CCC: Current Contract Commitments / 
Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

	Name of contract
	Employer, contact address/tel/
fax
	Value of outstanding work (current US$ equivalent)
	Estimated completion date
	Average monthly invoicing over last six months
(US$/month)

	1.


	
	
	
	

	2.


	
	
	
	

	3.


	
	
	
	

	4.


	
	
	
	

	5.


	
	
	
	

	etc.


	
	
	
	


Form FIN – 3.1: Financial Situation and Performance

Bidder’s Name: _______________________
Date: _______________________
Joint Venture Member’s Name_________________________
ICB No. and title: ___________________________
Page _______________of ______________pages

1. Financial data

	Type of Financial information in

(currency)
	Historic information for previous _________years,

______________

(amount in currency, currency, exchange rate, USD equivalent)

	
	Year 1
	Year 2
	Year 3
	Year4
	Year 5

	Statement of Financial Position (Information from Balance Sheet)

	Total Assets (TA)
	
	
	
	
	

	Total Liabilities (TL)
	
	
	
	
	

	Total Equity/Net Worth (NW)
	
	
	
	
	

	Current Assets (CA)
	
	
	
	
	

	Current Liabilities (CL)
	
	
	
	
	

	Working Capital (WC)
	
	
	
	
	

	Information from Income Statement

	Total Revenue (TR)
	
	
	
	
	

	Profits Before Taxes (PBT)
	
	
	
	
	

	Cash Flow Information 

	Cash Flow from Operating Activities
	
	
	
	
	


2. Sources of Finance
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments.

	No.
	Source of finance
	Amount (US$ equivalent)

	1
	
	

	2
	
	

	3
	
	

	
	
	


2. Financial documents

The Bidder and its parties shall provide copies of financial statements for Five (05) years pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial statements shall:

(a) 
reflect the financial situation of the Bidder or in case of JV member , and not an affiliated entity  (such as parent company or group member).

(b)
be independently audited or certified in accordance with local legislation.

(c)
be complete, including all notes to the financial statements.

(d)
correspond to accounting periods already completed and audited.

(
Attached are copies of financial statements
  for the ____________years required above; and complying with the requirements

Form FIN - 3.2: Average Annual Construction Turnover

Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
ICB No. and title: ___________________________
Page _______________of ______________pages

	
	Annual turnover data (construction only)

	Year
	Amount 

Currency
	Exchange rate
	USD equivalent

	[indicate year]
	[insert amount and indicate currency]
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Average Annual Construction Turnover *
	
	
	


* 
See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

Form FIN 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as specified in Section III (Evaluation and Qualification Criteria)

	Source of financing
	Amount (US$ equivalent)

	1.


	

	2.


	

	3.


	

	4.


	


Form EXP - 4.1: General Construction Experience
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
ICB No. and title: ___________________________
Page _______________of ______________pages

	Starting

Year
	Ending

Year
	Contract Identification
	Role of

Bidder

	
	
	Contract name: ​​​​​​​​​​​​​​​​​​​​____________________

Brief Description of the Works performed by the

Bidder: _____________________________

Amount of contract: ___________________

Name of Employer: ____________________
 Address: _____________________________
	

	
	
	Contract name: _________________________

Brief Description of the Works performed by the

Bidder: _____________________________

Amount of contract: ___________________

Name of Employer: ___________________
 Address: _________________________
	

	
	
	Contract name: ________________________

Brief Description of the Works performed by the

Bidder: __________________________

Amount of contract: ___________________

Name of Employer: ___________________
 Address: _________________________
	


Form EXP - 4.2(a): Specific Construction and Contract Management Experience 
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
ICB No. and title: ___________________________
Page _______________of ______________pages

	Similar Contract No.
	Information

	Contract Identification
	

	Award date
	

	Completion date
	

	Role in Contract


	Prime Contractor
 (
	Member in 
JV 

     (
	Management Contractor

(
	Sub-contractor (

	Total Contract Amount
	
	US$ *

	If member in a JV or sub-contractor, specify participation in total Contract amount
	
	
	*

	Employer's Name:
	

	Address:

Telephone/fax number

E-mail:
	


 Form EXP - 4.2(a) (cont.)

Specific Construction and Contract Management Experience (cont.)

	Similar Contract No.


	Information

	Description of the similarity in accordance with Sub-Factor 4.2(a) of Section III:
	

	1. Amount
	

	2. Physical size of required works items
	

	3. Complexity
	

	4. Methods/Technology
	

	5. Construction rate for key activities
	

	6. ESMP management and implementation 
	

	7. Other Characteristics
	


Form EXP - 4.2(b): Construction Experience in Key Activities
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
Sub-contractor's Name
 (as per ITB 34.2 and 34.3): ________________

ICB No. and title: ___________________________
Page _______________of ______________pages

Sub-contractor's Name (as per ITB 34.2 and 34.3): ________________
All Sub-contractors for key activities must complete the information in this form as per ITB 34.2 and 34.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2.

1.
Key Activity No One: ________________________
	
	Information

	Contract Identification
	

	Award date
	

	Completion date
	

	Role in Contract


	Prime Contractor

(
	Member in 
JV

      (
	Management Contractor

(
	Sub-contractor

(

	Total Contract Amount
	
	US$ 

	Quantity (Volume, number or rate of production, as applicable) performed under the contract per year or part of the year


	Total quantity in the contract

(i)
	Percentage 

participation

(ii)
	Actual Quantity Performed 

(i) x (ii) 

	Year 1
	
	
	

	Year 2
	
	
	

	Year 3
	
	
	

	Year 4
	
	
	

	Employer’s Name:
	 

	Address:

Telephone/fax number

E-mail:
	


	
	Information

	Employer’s Name:
	 

	Address:

Telephone/fax number

E-mail:
	


2. Activity No. Two 

3. …………………

	
	Information

	Description of the key activities in accordance with Sub-Factor 4.2(b) of Section III:
	

	
	

	
	

	
	

	
	

	
	


Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank-Financed Procurement

1. In reference to ITB 4.7, and 5.1, for the information of the Bidders, at the present time firms, goods and services from the following countries are excluded from this bidding process:

Under ITB 4.7 (a) and 5.1
All countries barred by the Government of Pakistan 
Under ITB 4.7 (b) and 5.1
All countries barred by the Government of Pakistan 

SECTION VI. BANK POLICY - CORRUPT AND FRAUDULENT PRACTICES
(Section VI shall not be modified)

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011:
“Fraud and Corruption:
1.16
It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants, service providers or suppliers, and any personnel thereof, observe the highest standard of ethics during the procurement and execution of Bank-financed contracts.
 In pursuance of this policy, the Bank: 

(a)
defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;
;

(ii) 
“fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

(iii)
“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;

(iv)
“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;

(v)
“obstructive practice” is

(aa)
deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation, or

(bb)
acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for under paragraph 1.16(e) below.

(b)
will reject a proposal for award if it determines that the bidder recommended for award, or any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;

(c)
will declare misprocurement and cancel the portion of the loan allocated to a contract if it determines at any time that representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement or the implementation of the contract in question, without the Borrower having taken timely and appropriate action satisfactory to the Bank to address such practices when they occur, including by failing to inform the Bank in a timely manner at the time they knew of the practices;

(d)
will sanction a firm or individual, at any time, in accordance with the prevailing Bank’s sanctions procedures,
 including by publicly declaring such firm or individual ineligible, either indefinitely or for a stated period of time: (i) to be awarded a Bank-financed contract; and (ii) to be a nominated
;

(e)
will require that a clause be included in bidding documents and in contracts financed by a Bank loan, requiring bidders, suppliers and contractors, and their sub-contractors, agents, personnel, consultants, service providers, or suppliers, to permit the Bank to inspect all accounts, records, and other documents relating to the submission of bids and contract performance, and to have them audited by auditors appointed by the Bank.”

PART 2 – Works Requirements
Included in the Volume –II of this document 
Section VII - Works Requirements

Included in the Volume - II of this document 
Table of Contents

· Specifications 

· Environmental, social, health and safety requirements

· Supplementary Information

DRAWINGS 
Included in the Volume - III of this document
PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS

SECTION VIII.  GENERAL CONDITIONS OF CONTRACT
These General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract (PCC) and other documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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General Conditions of Contract

A.  General

	1. Definitions
	1.1 Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution and completion of the Works and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is used for valuations and for assessing the effects of Variations and Compensation Events.

(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve disputes in the first instance, as provided for in GCC 23.

(d) Bank means the financing institution named in the PCC.

(e) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

(f) Compensation Events are those defined in GCC Clause 42 hereunder.

(g) The Completion Date is the date of completion of the Works as certified by the Project Manager, in accordance with GCC Sub-Clause 53.1.

(h) The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

(i) The Contractor is the party whose Bid to carry out the Works has been accepted by the Employer.

(j) The Contractor’s Bid is the completed bidding document submitted by the Contractor to the Employer.

(k) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as adjusted in accordance with the Contract.

(l) Days are calendar days; months are calendar months.

(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s employees and Equipment, in addition to payments for associated Materials and Plant.

(n) A Defect is any part of the Works not completed in accordance with the Contract.

(o) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by the Contractor.

(p) The Defects Liability Period is the period named in the PCC pursuant to Sub-Clause 34.1 and calculated from the Completion Date.

(q) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued by (or on behalf of) the Employer in accordance with the Contract, include calculations and other information provided or approved by the Project Manager for the execution of the Contract.

(r) The Employer is the party who employs the Contractor to carry out the Works, as specified in the PCC.

(s) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the Works.

(t) “In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting in a permanent record;

(u) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.

(v) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works.  The Intended Completion Date is specified in the PCC.  The Intended Completion Date may be revised only by the Project Manager by issuing an extension of time or an acceleration order.

(w) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

(x) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological function.

(y) The Project Manager is the person named in the PCC (or any other competent person appointed by the Employer and notified to the Contractor, to act in replacement of the Project Manager) who is responsible for supervising the execution of the Works and administering the Contract.

(z) PCC means Particular Conditions of Contract. 

(aa) The Site is the area defined as such in the PCC.

(ab) Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

(ac) Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Project Manager.

(ad) The Start Date is given in the PCC. It is the latest date when the Contractor shall commence execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.

(ae) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract, which includes work on the Site.

(af) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of the Works.

(ag) A Variation is an instruction given by the Project Manager which varies the Works.

(ah) The Works are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the PCC.



	2. Interpretation
	2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also include the plural and words indicating the plural also include the singular.  Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Project Manager shall provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

(a) Agreement,

(b) Letter of Acceptance,

(c) Contractor’s Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendix,
(f) Specifications,

(g) Drawings,

(h) Bill of Quantities,
 and

(i) any other document listed in the PCC as forming part of the Contract.

	3. Language and Law
	3.1 The language of the Contract and the law governing the Contract are stated in the PCC.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services prohibitions in the Employer’s country when

(a) as a matter of law or official regulations, the Borrower’s country prohibits commercial relations with that country; or 

(b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s Country prohibits any import of goods from that country or any payments to any country, person, or entity in that country. 



	4. Project Manager’s Decisions
	4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the Employer and the Contractor in the role representing the Employer.



	5. Delegation
	5.1 Otherwise specified in the PCC, the Project Manager may delegate any of his duties and responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the Contractor.



	6. Communica​tions
	6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. A notice shall be effective only when it is delivered.



	7. Subcontracting
	7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s obligations.



	8. Other Contractors
	8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the PCC. The Contractor shall also provide facilities and services for them as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

	9. Personnel and Equipment
	9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially equal to or better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.

9.3 If the Employer, Project Manager or Contractor determines, that any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall be removed in accordance with Clause 9.2 above.



	10. Employer’s and Contractor’s Risks
	10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks which this Contract states are Contractor’s risks.


	11. Employer’s Risks
	11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable result of the Works or

(ii) negligence, breach of statutory duty, or interference with any legal right by the Employer or by any person employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Employer or in the Employer’s design, or due to war or radioactive contamination directly affecting the country where the Works are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.



	12. Contractor’s Risks
	12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s risks.



	13. Insurance
	13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the PCC for the following events which are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract; and

(d) personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project Manager’s approval before the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect the insurance which the Contractor should have provided and recover the premiums the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

13.5 Both parties shall comply with any conditions of the insurance policies.



	14. Site Data


	14.1 The Contractor shall be deemed to have examined any Site Data referred to in the PCC, supplemented by any information available to the Contractor.



	15. Contractor to Construct the Works
	15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.



	16. The Works to Be Completed by the Intended Completion Date
	16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete them by the Intended Completion Date.



	17. Approval by the Project Manager
	17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project Manager, for his approval.

17.2 The Contractor shall be responsible for design of Temporary Works.

17.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Project Manager before this use.



	18. Safety
	18.1 The Contractor shall be responsible for the safety of all activities on the Site.



	19. Discoveries
	19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the Employer. The Contractor shall notify the Project Manager of such discoveries and carry out the Project Manager’s instructions for dealing with them.



	20. Possession of the Site
	20.1 The Employer shall give possession of all parts of the Site to the Contractor.  If possession of a part is not given by the date stated in the PCC, the Employer shall be deemed to have delayed the start of the relevant activities, and this shall be a Compensation Event.



	21. Access to the Site
	21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

	22. Instructions, Inspections and Audits
	22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where the Site is located.

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and subconsultants to keep, accurate and systematic accounts and records in respect of the Works in such form and details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its Subcontractors and subconsultants to permit, the Bank and/or persons appointed by the Bank to inspect the Site and/or the accounts and records relating to the performance of the Contract and the submission of the bid, and to have such accounts and records audited by auditors appointed by the Bank if requested by the Bank. The Contractor’s and its Subcontractors’ and subconsultants’ attention is drawn to Sub-Clause 25.1 which provides, inter alia, that acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for under Sub-Clause 22.2 constitute a prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to the Bank’s prevailing sanctions procedures).



	23. Appointment of the Adjudicator
	23.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time of the Employer’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the PCC, to appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by the Employer and the Contractor.  In case of disagreement between the Employer and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the PCC at the request of either party, within 14 days of receipt of such request.



	24. Procedure for Disputes
	24.1 If the Contractor believes that a decision taken by the Project Manager was either outside the authority given to the Project Manager by the Contract or that the decision was wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the notification of the Project Manager’s decision.

24.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute.

24.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with reimbursable expenses of the types specified in the PCC, and the cost shall be divided equally between the Employer and the Contractor, whatever decision is reached by the Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither party refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision shall be final and binding.

24.4 The arbitration shall be conducted in accordance with the arbitration procedures published by the institution named and in the place specified in the PCC. 



	25.  Corrupt and Fraudulent Practices
	25.1 The Bank requires compliance with its policy in regard to corrupt and fraudulent practices as set forth in Appendix to the GCC.

25.2 The Employer requires the Contractor to disclose any commissions or fees that may have been paid or are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The information disclosed must include at least the name and address of the agent or other party, the amount and currency, and the purpose of the commission, gratuity or fee. 




B.  Time Control

	26. Program


	26.1 Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor shall submit to the Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent with those in the Activity Schedule.

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than the period stated in the PCC. If the Contractor does not submit an updated Program within this period, the Project Manager may withhold the amount stated in the PCC from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by the Project Manager.

26.4 The Project Manager’s approval of the Program shall not alter the Contractor’s obligations. The Contractor may revise the Program and submit it to the Project Manager again at any time.  A revised Program shall show the effect of Variations and Compensation Events.



	27. Extension of the Intended Completion Date
	27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur additional cost.

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.



	28. Acceleration
	28.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the Project Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly and confirmed by both the Employer and the Contractor.

28.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are incorporated in the Contract Price and treated as a Variation.



	29. Delays Ordered by the Project Manager


	29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

	30. Management Meetings
	30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.

30.2 The Project Manager shall record the business of management meetings and provide copies of the record to those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken shall be decided by the Project Manager either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.



	31. Early Warning
	31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works.  The Project Manager may require the Contractor to provide an estimate of the expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible.

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Project Manager.




C.  Quality Control

	32. Identifying Defects
	32.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The Project Manager may instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may have a Defect.



	33. Tests
	33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a Compensation Event.



	34. Correction of Defects
	34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion, and is defined in the PCC. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.
34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Project Manager’s notice.



	35. Uncorrected Defects
	35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.




D.  Cost Control

	36. Contract Price

	36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for each item.



	37. Changes in the Contract Price

	37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Employer.
37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost breakdown of any rate in the Bill of Quantities.



	38. Variations


	38.1 All Variations shall be included in updated Programs
 produced by the Contractor.

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given within seven (7) days of the request or within any longer period stated by the Project Manager and before the Variation is ordered.

38.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and make a change to the Contract Price, which shall be based on the Project Manager’s own forecast of the effects of the Variation on the Contractor’s costs.

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early warning. 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of work. 



	39. Cash Flow Forecasts
	39.1 When the Program,
 is updated, the Contractor shall provide the Project Manager with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the Contract exchange rates.


	40. Payment Certificates
	40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed less the cumulative amount certified previously.

40.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.

40.3 The value of work executed shall be determined by the Project Manager.

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have been completed.

40.5 The value of work executed shall include the valuation of Variations and Compensation Events.

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.

	41. Payments
	41.1 Payments shall be adjusted for deductions for advance payments and retention. The Employer shall pay the Contractor the amounts certified by the Project Manager within 28 days of the date of each certificate. If the Employer makes a late payment, the Contractor shall be paid interest on the late payment in the next payment. Interest shall be calculated from the date by which the payment should have been made up to the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the currencies in which payments are made.

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated from the date upon which the increased amount would have been certified in the absence of dispute.

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies comprising the Contract Price.

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.



	42. Compensation Events
	42.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession Date pursuant to GCC Sub-Clause 20.1.

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of the Letter of Acceptance from the information issued to bidders (including the Site Investigation Reports), from information available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.

(j) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of Completion.

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and whether and by how much the Intended Completion Date shall be extended.

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast. The Project Manager shall assume that the Contractor shall react competently and promptly to the event.

42.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are adversely affected by the Contractor’s not having given early warning or not having cooperated with the Project Manager.

	43. Tax
	43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 28 days before the submission of bids for the Contract and the date of the last Completion certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not already reflected in the Contract Price or are a result of GCC Clause 44.

	44. Currencies
	44.1 Where payments are made in currencies other than the currency of the Employer’s country specified in the PCC, the exchange rates used for calculating the amounts to be paid shall be the exchange rates stated in the Contractor’s Bid.

	45. Price Adjustment
	45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC. If so provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula of the type specified below applies to each Contract currency:

Pc = Ac + Bc  Imc/Ioc
where:


Pc is the adjustment factor for the portion of the Contract Price payable in a specific currency “c.”


Ac and Bc are coefficients
 specified in the PCC, representing the nonadjustable and adjustable portions, respectively, of the Contract Price payable in that specific currency “c;” and


Imc is the index prevailing at the end of the month being invoiced and Ioc is the index prevailing 28 days before Bid opening for inputs payable; both in the specific currency “c.”

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes in cost due to fluctuations in costs.

	46. Retention
	46.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the PCC until Completion of the whole of the Works.

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 51.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute retention money with an “on demand” Bank guarantee.

	47. Liquidated Damages
	47.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the PCC for each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated damages shall not exceed the amount defined in the PCC. The Employer may deduct liquidated damages from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

	48. Bonus
	48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the PCC for each day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due to be complete.

	49. Advance Payment
	49.1 The Employer shall make advance payment to the Contractor of the amounts stated in the PCC by the date stated in the PCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal to the advance payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance payment.

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

	50. Securities
	50.1 The Performance Security shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount specified in the PCC, by a bank or surety acceptable to the Employer, and denominated in the types and proportions of the currencies in which the Contract Price is payable. The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a Performance Bond.

	51. Dayworks
	51.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used only when the Project Manager has given written instructions in advance for additional work to be paid for in that way.

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager.  Each completed form shall be verified and signed by the Project Manager within two days of the work being done.

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

	52. Cost of Repairs
	52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.




E.  Finishing the Contract

	53. Completion
	53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the Project Manager shall do so upon deciding that the whole of the Works is completed.

	54. Taking Over
	54.1 The Employer shall take over the Site and the Works within seven days of the Project Manager’s issuing a certificate of Completion.

	55. Final Account
	55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a payment certificate.



	56. Operating and Maintenance Manuals
	56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the PCC.
56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the PCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager’s approval, the Project Manager shall withhold the amount stated in the PCC from payments due to the Contractor.

	57. Termination
	57.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor within 84 days of the date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project Manager;

(f) the Contractor does not maintain a Security, which is required; 

(g) the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the PCC; or

(h) if the Contractor, in the judgment of the Employer, has engaged in corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the Client may, after giving fourteen (14) days written notice to the Contractor, terminate the Contract and expel him from the Site.

57.3 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is fundamental or not.

57.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

57.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.

	58. Payment upon Termination
	58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as specified in the PCC. Additional Liquidated Damages shall not apply.  If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be a debt payable to the Employer.

58.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of Contract by the Employer, the Project Manager shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the Works, and less advance payments received up to the date of the certificate.

	59. Property
	59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the Employer if the Contract is terminated because of the Contractor’s default.

	60. Release from Performance
	60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Employer or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment was made.

	61. Suspension of Bank Loan or Credit
	61.1 In the event that the Bank suspends the Loan or Credit to the Employer, from which part of the payments to the Contractor are being made:

(a) The Employer is obligated to notify the Contractor of such suspension within 7 days of having received the Bank’s suspension notice.

(b) If the Contractor has not received sums due it within the 28 days for payment provided for in Sub-Clause 40.1, the Contractor may immediately issue a 14-day termination notice.


 APPENDIX TO GENERAL CONDITIONS
Bank’s Policy- Corrupt and Fraudulent Practices

(text in this Appendix  shall not be modified)
Guidelines for Procurement of Goods, Works, and Non-Consulting Services under IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011:

“Fraud and Corruption:

1.16
It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants, service providers or suppliers, and any personnel thereof, observe the highest standard of ethics during the procurement and execution of Bank-financed contracts.
 In pursuance of this policy, the Bank: 

(a)
defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;
;

(ii) 
“fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

(iii)
“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;

(iv)
“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;

(v)
“obstructive practice” is

(aa)
deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation, or

(bb)
acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for under paragraph 1.16(e) below.

(b)
will reject a proposal for award if it determines that the bidder recommended for award, or any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;

(c)
will declare misprocurement and cancel the portion of the loan allocated to a contract if it determines at any time that representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement or the implementation of the contract in question, without the Borrower having taken timely and appropriate action satisfactory to the Bank to address such practices when they occur, including by failing to inform the Bank in a timely manner at the time they knew of the practices;

(d)
will sanction a firm or individual, at any time, in accordance with the prevailing Bank’s sanctions procedures,
 including by publicly declaring such firm or individual ineligible, either indefinitely or for a stated period of time: (i) to be awarded a Bank-financed contract; and (ii) to be a nominated
;

(e)
will require that a clause be included in bidding documents and in contracts financed by a Bank loan, requiring bidders, suppliers and contractors, and their sub-contractors, agents, personnel, consultants, service providers, or suppliers, to permit the Bank to inspect all accounts, records, and other documents relating to the submission of bids and contract performance, and to have them audited by auditors appointed by the Bank.”

APPENDIX B

Environmental, Social, Health and Safety (ESHS) 

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the Employer’s environmental, social, health and safety policies and/or the ESHS requirements of the project. The metrics that are required should be determined by the ESHS risks of the Works and not necessarily by the scale of the Works]

Metrics for regular reporting:

a. environmental incidents or non-compliances with contract requirements, including contamination, pollution or damage to ground or water supplies;

b. health and safety incidents, accidents, injuries and all fatalities that require treatment; 

c. interactions with regulators:  identify agency, dates, subjects, outcomes (report the negative if none);

d. status of all permits and agreements: 

i. work permits: number required, number received, actions taken for those not received;

ii. status of permits and consents: 

· list areas/facilities with permits required (quarries, asphalt & batch plants), dates of application, dates issued (actions to follow up if not issued), dates submitted to resident engineer (or equivalent), status of area (waiting for permits, working, abandoned without reclamation, decommissioning plan being implemented, etc.);

· list areas with landowner agreements required (borrow and spoil areas, camp sites), dates of agreements, dates submitted to resident engineer (or equivalent);

· identify major activities undertaken in each area in the reporting period  and highlights of environmental and social protection (land clearing, boundary marking, topsoil salvage, traffic management, decommissioning planning, decommissioning implementation);

· for quarries: status of relocation and compensation (completed, or details of activities and current status in the reporting period).

e. health and safety supervision: 

i. safety officer: number days worked, number of full inspections & partial inspections, reports to construction/project management;

ii. number of workers, work hours, metric of PPE use (percentage of workers with full personal protection equipment (PPE), partial, etc.), worker violations observed (by type of violation, PPE or otherwise), warnings given, repeat warnings given, follow-up actions taken (if any);

f. worker accommodations:

iii. number of expats housed in accommodations, number of locals; 

iv. date of last inspection, and highlights of inspection including status of accommodations’ compliance with national and local law and good practice, including sanitation, space, etc.; 
v. actions taken to recommend/require improved conditions, or to improve conditions.

g. HIV/AIDS: provider of health services, information and/or training, location of clinic, number of non-safety disease or illness treatments and diagnoses (no names to be provided);

h. gender (for expats and locals separately): number of female workers, percentage of workforce, gender issues raised and dealt with (cross-reference grievances or other sections as needed);

i. training:

i. number of new workers, number receiving induction training, dates of induction training;

ii. number and dates of toolbox talks, number of workers receiving Occupational Health and Safety (OHS), environmental and social training;

iii. number and dates of HIV/AIDS sensitization and/or training, no. workers receiving training (this reporting period and in the past); same questions for gender sensitization, flag person training.

iv. number and date of GBV /SEA sensitization and/or training, number of workers receiving training on code of conduct (in the reporting period and in the past), etc.

j. environmental and social supervision:

vi. environmentalist: days worked, areas inspected and numbers of inspections of each (road section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, forest crossings, etc.), highlights of activities/findings (including violations of environmental and/or social best practices, actions taken), reports to environmental and/or social specialist/construction/site management;

vii. sociologist: days worked, number of partial and full site inspections (by area: road section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic, HIV/AIDS center, community centers, etc.), highlights of activities (including violations of environmental and/or social requirements observed, actions taken), reports to environmental and/or social specialist/construction/site management; and

viii. community liaison person(s): days worked (hours community center open), number of people met, highlights of activities (issues raised, etc.), reports to environmental and/or social specialist /construction/site management.

k. Grievances: list new grievances (e.g. allegations of GBV / SEA) received in the reporting period and unresolved past grievances by date received, complainant, how received, to whom referred to for action, resolution and date (if completed), data resolution reported to complainant, any required follow-up (Cross-reference other sections as needed):

i.  Worker grievances;

ii. Community grievances

l. Traffic and vehicles/equipment:

i. traffic accidents involving project vehicles & equipment: provide date, location, damage, cause, follow-up;

ii. accidents involving non-project vehicles or property (also reported under immediate metrics): provide date, location, damage, cause, follow-up; 

iii. overall condition of vehicles/equipment (subjective judgment by environmentalist); non-routine repairs and maintenance needed to improve safety and/or environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

i. dust: number of working bowsers, number of waterings/day, number of complaints, warnings given by environmentalist, actions taken to resolve; highlights of quarry dust control (covers, sprays, operational status); % of rock/spoil lorries with covers, actions taken for uncovered vehicles;

ii. erosion control: controls implemented by location, status of water crossings, environmentalist inspections and results, actions taken to resolve issues, emergency repairs needed to control erosion/sedimentation;

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities undertaken in the reporting period at each, and highlights of environmental and social protection: land clearing, boundary marking, topsoil salvage, traffic management, decommissioning planning, decommissioning implementation;

iv. blasting: number of blasts (and locations), status of implementation of blasting plan (including notices, evacuations, etc.), incidents of off-site damage or complaints (cross-reference other sections as needed);

v. spill cleanups, if any:  material spilled, location, amount, actions taken, material disposal (report all spills that result in water or soil contamination;

vi. waste management: types and quantities generated and managed, including amount taken offsite (and by whom) or reused/recycled/disposed on-site;

vii. details of tree plantings and other mitigations required undertaken in the reporting period;

viii. details of water and swamp protection mitigations required undertaken in the reporting period.

n. compliance:

i. compliance status for conditions of all relevant consents/permits, for the Work, including quarries, etc.): statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance;

ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance

iii. compliance status of GBV/SEA prevention and response action plan: statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance

iv. compliance status of Health and Safety Management Plan re: statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance

v. other unresolved issues from previous reporting periods related to environmental and social: continued violations, continued failure of equipment, continued lack of vehicle covers, spills not dealt with, continued compensation or blasting issues, etc.  Cross-reference other sections as needed.

Section IX.  Particular Conditions of Contract

The Conditions of Contract are amended in particular conditions of contract. In the event of discrepancies between the particular conditions of contract and the Conditions of Contract, the special condition of contract shall prevail.
	A. General

	GCC 1.1 (d)
	The financing institution is: International Development Association (IDA)

	/GCC 1.1 (r)
	The Employer is: Project Director, Balochistan Integrated Water Resources Management & Development Project 

Irrigation Department, Government of Balochistan, Pakistan

	GCC 1.1 (g)
	The Intended Completion Date for the whole of the Works shall be 730 days from the Start Date

	GCC 1.1 (y)
	The Project Manager is Team Leader (TL) of Project Supervision and Implementation Assistance (PSIA) appointed by the Employer for Balochistan Integrated Water Resources Management & Development Project. The TL is nominee of Associated Consulting Engineers - ACE (Pvt) Ltd, the Lead Firm of ACE-CAMEOS (JV) in association with KASIB Associates  as  Sub-Consultants

	GCC 1.1 (aa)
	The Site is located within  a  radius of  35 km from  Sibi  town,  on  the  left side of  Nari  river  in  district  Sibi

	GCC 1.1 (dd)
	Start date will be considered after 28 days after issuance of Letter of Acceptance to the successful Bidder.

	GCC 1.1 (hh)
	The Works consist of: Construction of Works for Nari Gorge Integrated  Scheme – Package 2

	GCC 1.1 (ii)
	The following is added as GCC 1.1. (ii) 

“ESHS” means environmental, social (including sexual exploitation and abuse (SEA) and gender based violence (GBV)), health and safety.

	GCC 2.2
	Sectional Completions are: Not Applicable

	 GCC 2.3 (i)
	The following documents also form part of the Contract:
(i) the ESHS Management Strategies and Implementation Plans; and

Code of Conduct (ESHS).

	GCC 3.1 
	The language of the contract is English
The law that applies to the Contract is the law of:

 Islamic Republic of Pakistan 

	GCC 5.1
	The Project manager may delegate any of his duties and responsibilities.

	GCC 8.1
	Schedule of other contractors:  Not Applicable 

	GCC 9.1
	Key Personnel

GCC 9.1 is replaced with the following:

9.1 
Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Particular Conditions of Contract. The Contractor shall employ the Key Personnel and use the equipment identified in its Bid, to carry out the Works or other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed replacement of Key Personnel and equipment only if their relevant qualifications or characteristics are substantially equal to or better than those proposed in the Bid.

	GCC 9.2
	Code of Conduct (ESHS)

The following is inserted at the end of GCC 9.2:

“The reasons to remove a person include behavior which breaches the Code of Conduct (ESHS) (e.g. spreading communicable diseases, sexual harassment, gender based violence, (GBV), sexual exploitation or abuse, illicit activity or crime).”

	GCC 13.1
	The minimum insurance amounts and deductibles shall be:

(a)
for loss or damage to the Works,  Plant and Materials:  110%  of the Contract Price.

(b)
For loss or damage to Equipment:  Full replacement Value
(c)
 for loss or damage to property (except the Works, Plant, Materials, and Equipment) in connection with Contract 100% of the loss occurred 
(d)
for personal injury or death: 

(i) for the Contractor’s employees is as required by the law of Pakistan including the Workmen’s Compensation Act
(ii) and for other people is Rs.500,000 per event.
 The minimum deductible amount shall be the amount of the premiums charged by AA insurance company or other insurance company which is acceptable by the Employer to cover insurance for all the items i.e. (a)-(d) under GCC 13.1 mentioned date  

	GCC 14.1
	Site Data are: Not applicable

	GCC 16.1 (add new 16.2)
	ESHS Management Strategies and Implementation Plans

The following is inserted as a new sub-clause 16.2:

“16.2
The Contractor shall not carry out any Works, including mobilization and/or pre-construction activities (e.g. limited clearance for haul roads, site accesses and work site establishment, geotechnical investigations or investigations to select ancillary features such as quarries and borrow pits), unless the Project Manager is satisfied that appropriate measures are in place to address environmental, social, health and safety risks and impacts. At a minimum, the Contractor shall apply the Management Strategies and Implementation Plans and Code of Conduct, submitted as part of the Bid and agreed as part of the Contract. The Contractor shall submit, on a continuing basis, for the Project Manager’s prior approval, such supplementary Management Strategies and Implementation Plans as are necessary to manage the ESHS risks and impacts of ongoing works. These Management Strategies and Implementation Plans collectively comprise the Contractor’s Environmental and Social Management Plan (C-ESMP). The C-ESMP shall be approved prior to the commencement of construction activities (e.g. excavation, earth works, bridge and structure works, stream and road diversions, quarrying or extraction of materials, concrete batching and asphalt manufacture). The approved C-ESMP shall be reviewed, periodically (but not less than every six (6) months), and updated in a timely manner, as required, by the Contractor to ensure that it contains measures appropriate to the Works activities to be undertaken. The updated C-ESMP shall be subject to prior approval by the Project Manager.”

	GCC 20.1
	The Site Possession Date(s) shall be: within 14 days of signing the Contract. The Contractor shall sign and handover to the Employer

	GCC 23.1 &

GCC 23.2
	Appointing Authority for the Adjudicator: Competent Authority

	GCC 24.3
	Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: PKR 4,000 (In words Rupees Four Thousand Only). 
The reimbursable expenses are Transportation on actual.

Economy class air travel/ land and Per Diem of PKR 10,000 per day

	GCC 24.4
	Institution whose arbitration procedures shall be used: 
Sub-Clause 24.1 Any dispute between the Employer and a Contractor arising in connection with the present Contract shall be referred to adjudication to arbitration as follows: 

(a) Local Contractor 

 In accordance with the laws of Islamic Republic of Pakistan 
Arbitration  Act  of  1940
The Place of arbitration shall be Office of the Project Director, Balochistan Integrated Water Resources Management and Development Project, Quetta, Balochistan
(b) Foreign Contractor: 

United Nations Commission on International Trade Law (UNCITRAL) Arbitration Rules:
Any dispute, controversy, or claim arising out of or relating to this Contract, or breach, termination, or invalidity thereof, shall be settled by arbitration in accordance with the UNCITRAL Arbitration Rules as at present in force.”

	B. Time Control

	GCC 26.1
	The Contractor shall submit for approval a Program for the Works within 14 days from the date of the Letter of Acceptance.

	GCC 26.2
	ESHS Reporting

Inserted at the end of GCC 26.2

“In addition to the progress report the Contractor shall also provide a report on the Environmental, Social, Health and Safety (ESHS) metrics set out in Appendix B. In addition to Appendix B reports, the Contractor shall also provide immediate notification to the Project Manager of incidents in the following categories. Full details of such incidents shall be provided to the Project Manager within the timeframe agreed with the Project Manager.

(c) confirmed or likely violation of any law or international agreement;

(d) any fatality or serious (lost time) injury;

(e) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly rock, working beyond the boundary)

(f) major pollution of drinking water aquifer or damage or destruction of rare or endangered habitat (including protected areas) or species; or

(g) any allegation of gender based violence (GBV), sexual exploitation or abuse, sexual harassment or sexual misbehavior, rape, sexual assault, child abuse, or defilement, or other violations involving children.

	GCC 26.3
	The period between Program updates is 21 days.

The amount to be withheld for late submission of an updated Program is 1% of the Contract Price.



	GCC 31.1
	The  Contractor  shall  warn the  Project  Manager within  such  period  of  28  days of  specific  likely  future  events  or circumstances. 

	C. Quality Control

	GCC 34.1
	The Defects Liability Period is: 365 days.

	D. Cost Control

	GCC 38.2
	At the end of 38.2 add after the first sentence: 

“The Contractor shall also provide information of any ESHS risks and impacts of the Variation.”

	GCC 40
	Add new GCC 40.7:

“40.7
if the Contractor was, or is, failing to perform any ESHS obligations or work under the Contract, the value of this work or obligation, as determined by the Project Manager, may be withheld until the work or obligation has been performed, and/ or the cost of rectification or replacement, as determined by the Project Manager, may be withheld until rectification or replacement has been completed. Failure to perform includes, but is not limited to the following:  

(i) failure to comply with any ESHS obligations or work described in the Works’ Requirements which may include: working outside site boundaries, excessive dust, failure to keep public roads in a safe usable condition, damage to offsite vegetation, pollution of water courses from oils or sedimentation, contamination of land e.g. from oils, human waste, damage to archeology or cultural heritage features, air pollution as a result of unauthorized and/or inefficient combustion;

(ii) failure to regularly review C-ESMP and/or update it in a timely manner to address emerging ESHS issues, or anticipated risks or impacts;

(iii) failure to implement the C-ESMP e.g. failure to provide required training or sensitization;

(iv) failing to have appropriate consents/permits prior to undertaking Works or related activities;

(v) failure to submit ESHS report/s (as described in Appendix C), or failure to submit such reports in a timely manner;

(vi) failure to implement remediation as instructed by the Engineer within the specified timeframe (e.g. remediation addressing non-compliance/s). 

	GCC 44.1
	The currency of the Employer’s country is: Pakistani Rupees (PKR).



	GCC 45.1
	The Contract “is” subjected to price adjustment in accordance with GCC Clause 45, and the following informations regarding coefficients “shall be” applicable.

The coefficients for adjustment of prices are:

(a)
For currency Pakistani Rupees only:

(i)
50 percent non adjustable element (coefficient A).

(ii)
50 percent adjustable element (coefficient B - further broken down into coefficients quoted by bidder in form “Schedule of Adjustment Data” Table A.).

The Price Cost Indices I for local currency shall be taken from Monthly Statistical Bulletin of Pakistan published by the Federal Bureau of Statistics.

The Index I for the specified international currency shall be Not Applicable.
The Index I for currencies other than the local currency and the specified international currency shall not be Applicable.


	GCC 46.1
	The proportion of payments retained is: 10% from each IPC up to a maximum of 5% of the Contract Price as stated in the Letter of Acceptance.

	GCC 47.1
	The liquidated damages for the whole of the Works are 0.2% per day of the final Contract Price per day. 
The maximum amount of liquidated damages for the whole of the Works is 10% of the final Contract Price.


	GCC 48.1
	The Bonus for the whole of the Works is Not applicable

	GCC 49.1
	The Advance Payments shall be: 10% of the initial Contract Price payable in PKR against the bank guarantee received within 15 days of signing of the Contract Advance payment shall be paid to the Contractor no later than 21 days after verification that the bank guarantee in amount and currencies equal to Advance Payment is acceptable. The advance payment shall be recovered at 10% from each payment certificate until full received. 

	GCC 50.1
	An Environmental, Social, Safety and Health (ESHS) Performance Security ‘shall not’ be provided to the Employer.] 

	GCC 50.1
	The performance security shall be in the form of an unconditional bank guarantee in the amount of 10% of the Accepted Contract Amount and in the same currency (ies) as the Accepted Contract Amount.

The performance security shall be issued by a Scheduled Bank of Pakistan or from a foreign bank duly counter guaranteed by a Scheduled Bank of Pakistan in favour of the Employer.

Validity of Performance Security shall extend 365 days beyond the date of completion of Contract to Cover Defects Liability Period

	E. Finishing the Contract

	GCC 56.1
	The date by which operating and maintenance manuals are required is Not applicable. 
The date by which “as built” drawings are required is within 30 days of Completion Date.

	GCC 56.2
	The amount to be withheld for failing to produce “as built” drawings and/ or operating and maintenance manuals by the date required in GCC 56.1 is PKR 500,000/-

	GCC 57.2 (g)
	The maximum number of days is: 90 days

	GCC 58.1
	The percentage to apply to the value of the work not completed, representing the Employer’s additional cost for completing the Works, is 25% (Twenty Five Percent).

	GCC 62

Environmental and Social Protection
	Following Clause is added:

62.1 The Contractor shall take all reasonable steps to protect the environment at the site and avoid public nuisance and property from pollution, noise and other effects of operations.

62.2 The contractor shall ensure that emissions, surface discharges and effluent etc. from his activities shall not exceeds the values stated in the specifications or as prescribed by the applicable laws and as directed by the Project Manager. 

The Contractor shall (a) comply with measures relevant to the contract set forth in the Specifications section “Environmental Protection” and (b) make available a budget for all such environmental and social measures.
62.3 Contractor shall comply with all social, environmental and labor laws before start of civil works. Health and safety measures will be taken by the contractor simultaneously with civil works, else it will result in stoppage of works by the Project Manager. The contractor shall not be entitled to log any claim or any extra payment for the duration of the stoppage period for aforementioned reason. The work at site will be resumed from the day when the Project Manager observes the compliance of ESIA.


Section X - Contract Forms
This Section contains forms which, once completed, will form part of the Contract. The forms for Performance Security and Advance Payment Security, when required, shall only be completed by the successful Bidder after contract award.

Letter of Acceptance
[ on letterhead paper of the Employer]

. . . . . . . [date]. . . . . . .

To:
. . . . . . . . . .  [ name and address of the Contractor] . . . . . . . . . .   

Subject:
. . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .   

This is to notify you that your Bid dated . . . . [insert date] . . . .  for execution of the . . . . . . . . . .[insert name of the contract and identification number, as given in the PCC] . . . . . . . . . . for the Accepted Contract Amount of . . . . . . . . .[insert amount in numbers and words and name of currency], as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish the Performance Security and an Environmental, Social, Health and Safety Performance Security [Delete ESHS Performance Security if it is not required under the contract] within 28 days in accordance with the Conditions of Contract, using for that purpose the of the Performance Security Form and the ESHS Performance Security Form, [Delete reference to the ESHS Performance Security Form if it is not required under the contract] included in Section X - Contract Forms, of the bidding document.

[Choose one of the following statements:]

We accept that __________________________[insert the name of Adjudicator proposed by the Bidder]  be appointed as the Adjudicator.

[or]

We do not accept that _______________________[insert the name of the Adjudicator proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to ________________________________________[insert name of the Appointing Authority], the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in accordance with ITB 43.1 and GCC 23.1.

Authorized Signature:  


Name and Title of Signatory:  


Name of Agency:  


Attachment:  Contract Agreement

Contract Agreement

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . [name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . .should be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works and the remedying of any defects therein, 

The Employer and the Contractor agree as follows:

1.
In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.

2.
The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance

b) the Letter of Bid 

c) the addenda Nos ________(if any)

d) the Particular Conditions 

e) the General Conditions of Contract, including appendices;

f) the Specification

g) the Drawings 
h) Bill of Quantities; 
 and

i) any other document listed in the PCC as forming part of the Contract, 

3.
In consideration of the payments to be made by the Employer to the Contractor as specified in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4.
The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of . . . . . [name of the borrowing country]. . . . .on the day, month and year specified above.
	Signed by:
	
	Signed by:
	

	
	
	
	

	                for and on behalf of the Employer
	         for and on behalf the Contractor

	in the presence of:
	
	in the presence of:
	

	Witness, Name, Signature, Address, Date
	Witness, Name, Signature, Address, Date


Performance Security (Bank Guarantee)
Option 1: (Bank Guarantee)
[Guarantor letterhead or SWIFT identifier code]

Date:
_ [Insert date of issue]
PERFORMANCE GUARANTEE No.:
[Insert guarantee reference number]
Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that _ [insert name of Contractor, which in the case of a joint venture shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution of _ [insert name of contract and brief description of Works] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] (______) [insert amount in words],1 such sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein. 

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under it must be received by us at this office indicated above on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.


_____________________ 
[signature(s)] 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

Performance Security (Performance Bond)
Option 2: Performance Bond- Not Used
By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor”) and [insert name of Surety] as Surety (hereinafter called “the Surety”), are held and firmly bound unto [insert name of Employer] as Obligee (hereinafter called “the Employer”) in the amount of [insert amount in words and figures], for the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the 
 day of 
, 20 
, for [name of contract and brief description of Works] in accordance with the documents, plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Employer to be, in default under the Contract, the Employer having performed the Employer’s obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

(1)
complete the Contract in accordance with its terms and conditions; or

(2)
obtain a Bid or bids from qualified Bidders for submission to the Employer for completing the Contract in accordance with its terms and conditions, and upon determination by the Employer and the Surety of the lowest responsive Bidder, arrange for a Contract between such Bidder and Employer and make available as work progresses (even though there should be a default or a succession of defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.  The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by Employer to Contractor under the Contract, less the amount properly paid by Employer to Contractor; or

(3)
pay the Employer the amount required by Employer to complete the Contract in accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the Taking-Over Certificate.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the Employer named herein or the heirs, executors, administrators, successors, and assigns of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 
 day of 
 20 
.

SIGNED ON 
 on behalf of 

By 
 in the capacity of 

In the presence of 

SIGNED ON 
 on behalf of 

By 
 in the capacity of 

In the presence of 

	Environmental, Social, Health and Safety (ESHS) Performance Security


ESHS Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]

Beneficiary:
[insert name and Address of Employer]



Date:
_ [Insert date of issue]
ESHS PERFORMANCE GUARANTEE No.:
[Insert guarantee reference number]
Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that ________________ (hereinafter called "the Applicant") has entered into Contract No. _____________  dated ____________ with the Beneficiary, for the execution of _____________________ (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of ___________ (                    ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in breach of its Environmental, Social, Health and/or Safety (ESHS) obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein. 

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under it must be received by us at this office indicated above on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

_____________________ 
[signature(s)] 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.
Advance Payment Security

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [Insert name and Address of Employer]



Date:
[Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]
Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution of [insert name of contract and brief description of Works] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum [insert amount in figures] () [insert amount in words] is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] (                    ) [insert amount in words]1 upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating either that the Applicant:

(a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

(b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which the Applicant has failed to repay. 

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the Beneficiary’s bank stating that the advance payment referred to above has been credited to the Applicant on its account number [insert number] at  [insert name and address of Applicant’s bank]..

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on the [insert day] day of [insert month], 2 [insert year],2 whichever is earlier.  Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

____________________ 
[signature(s)]

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.
� 	In lump sum contracts, delete “rates and prices and the.”


� 	For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are reasonable” and replace with “Lump Sum.”


�    	An individual firm is considered a domestic bidder for purposes of the margin of preference if it is registered in the country of the Employer, has more than 50 percent ownership by nationals of the country of the Employer, and if it does not subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign contractors. JVs are considered as domestic bidders and eligible for domestic preference only if the individual member firms are registered in the country of the Employer or have more than 50 percent ownership by nationals of the country of the Employer, and the JV shall be registered in the country of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic preference.


� 	In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”


� 	Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid.  For Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a specific tonnage of Portland cement), to be multiplied by the bidders’ quoted rates and included in the total Bid price.


� Non performance, as decided by the Employer, shall include all contracts where (a) non performance was not challenged by the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non performance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Non performance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted.


� This requirement also applies to contracts executed by the Bidder as JV member.


� The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the Bidder.


� The Employer may use this information to seek further information or clarifications in carrying out its due diligence  


� The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in Section VII, Work’s Requirements. Summation of number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted.


� Substantial completion shall be based on 80% or more works completed under the contract.


� For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this requirement.


� In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated.


� For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share shall be counted to meet this requirement.


� Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period. The rate of production shall be the annual production rate for the key construction activity (or activities).


� Requirement can be met through a Specialized Sub-contractor


�  Bidder to use as appropriate  








� 	If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the reason for this should be justified.


� 	If applicable.


�     In this context, any action to influence the procurement process or contract execution for undue advantage is improper.  


� 	For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement process or contract execution. In this context, “public official” includes World Bank staff and employees of other organizations taking or reviewing procurement decisions.


� 	 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement process or contract execution.


� 	For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public officials) attempting either themselves, or through another person or entity not participating in the procurement or selection process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy to each other’s bid prices or other conditions.


� 	For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract execution.


� 	A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed with other International Financial Institutions, including Multilateral Development Banks, and through the application the World Bank Group corporate administrative procurement sanctions procedures for fraud and corruption; and (ii) as a result of temporary suspension or early temporary suspension in connection with an ongoing sanctions proceeding. See footnote 14 and paragraph 8 of Appendix 1 of these Guidelines.


� 	A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used depending on the particular bidding document) is one which has either been: (i) included by the bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.


� 	In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”


� 	In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:


36.1	The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager.  The Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.


� 	In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:


37.1	The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the Contractor’s own discretion.  Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule.


� 	In lump sum contracts, add “and Activity Schedules” after “Programs.”


� 	In lump sum contracts, delete this paragraph.


� 	In lump sum contracts, add “or Activity Schedule” after “Program.”


� 	In lump sum contracts, replace this paragraph with the following:  “The value of work executed shall comprise the value of completed activities in the Activity Schedule.”


� 	The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other nonadjustable components.  The sum of the adjustments for each currency are added to the Contract Price.


�     In this context, any action to influence the procurement process or contract execution for undue advantage is improper.  


� 	For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement process or contract execution. In this context, “public official” includes World Bank staff and employees of other organizations taking or reviewing procurement decisions.


� 	 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement process or contract execution.


� 	For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public officials) attempting either themselves, or through another person or entity not participating in the procurement or selection process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy to each other’s bid prices or other conditions.


� 	For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract execution.


� 	A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed with other International Financial Institutions, including Multilateral Development Banks, and through the application the World Bank Group corporate administrative procurement sanctions procedures for fraud and corruption; and (ii) as a result of temporary suspension or early temporary suspension in connection with an ongoing sanctions proceeding. See footnote 14 and paragraph 8 of Appendix 1 of these Guidelines.


� 	A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used depending on the particular bidding document) is one which has either been: (i) included by the bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.


� 	In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”


1	 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary.


2	Insert the date twenty-eight days after the expected completion date as described in GC Clause 53.1. The Employer should note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in uch request to be presented to the Guarantor before the expiry of the guarantee.”


1	The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency (cies) of the Contract or a freely convertible currency acceptable to the Beneficiary.


2	Insert the date twenty-eight days after the expected completion date as described in GC Clause 53.1. The Employer should note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”


1	The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the Employer.


2 	Insert the expected expiration date of the Time for Completion.  The Employer should note that in the event of an extension of the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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