

Balochistan Integrated Water Resources Management & Development Project.

Credit No. 5885-PAK

Contract Award

**PROCUREMENT OF CONSTRUCTION
OF WORKS FOR PRODUCTION PLANTS
THROUGH RAISING OF NURSERIES
REF. PK-PMU-BIWRMDP/434840/CW-RFQ**

Contracts Award for Procurement of Crop Booklets

Name of Project: Balochistan Integrated Water Resources Management & Development Project.
 Bid/Contract Description: Construction of works for production of plants through raising of nurseries.

Scope of Contract: Duration: 120 days.

Contract Signature Date : Septembre 20, 2019

| Awarded Bidder | | |
|--|--------------------------|-----------------|
| Name & Address of awarded bidder | Bid price at bid opening | Final bid price |
| M/S H.M.A.S & Sons Govt Contractor 3 rd Stop, Brewery Road Quetta. | Lot-1 5,999,440.91 | Lot-1 5,893,250 |
| | Lot-2 5,833,092.47 | Lot-2 5,791,668 |
| | Lot-3 6,000,351.71 | Lot-3 5,775,461 |

| Evaluated Bidder(s) | | |
|------------------------------------|--------------------------|----------------------------|
| Name of evaluated bidder(s) | Bid price at bid opening | Bid price of evaluated bid |
| M/s Mohammad Siddique and Brothers | Lot-1 6,265,155.4 | Lot-1 5,973,274 |
| | Lot-2 5,961,402.3 | Lot-2 6,152,387 |
| | Lot-3 6,826,897.8 | Lot-3 6,556,679 |
| M/s Moosa Jan & Co | Lot-1 7,922,845.3 | Lot-1 8,062,035 |
| | Lot-2 8,492,498 | Lot-2 8,551,235 |
| | Lot-3 8,982,134.6 | Lot-3 9,614,429 |
| M/S Malik Abdul Ghaffar & Brother | Lot-1 8,161,095 | Lot-1 8,355,859 |
| | Lot-2 8,057,824 | Lot-2 9,620,310 |
| | Lot-3 7,969,316 | Lot-3 10,471,373 |
| M/S Tameer Construction Co | Lot-1 13,515,795 | Lot-1 14,685,070 |
| | Lot-2 14,330,052 | Lot-2 43,217,738 |
| | Lot-3 14,700,000 | Lot-3 14,626,535 |

| Rejected Bidder(s) |
|---------------------------|
|---------------------------|

M/S Yaseen and Brothers