BALOCHISTAN INTEGRATED WATER RESOURCES MANAGEMENT & DEVELOPMENT PROJECT

EXTENSION OF BID SUBMISSION DATE

With reference to our "Invitation for Bid" appeared in various daily newspapers vide AB No. 474/30-03-2021, inviting prospective bidders to compete for award of the following civil works contracts, the originally announced date of <u>03-05-2021</u> for receiving/opening of the filled-in bids has been extended up to <u>28-05-2021</u>, thereby allowing more time to the interested bidders to prepare bids in the wake of COVID-19 outbreaks:

| Sr. No. | Name of Scheme & Contract Identification No. | Location |
|------------|---|---------------------|
| i. | Civil Works for Construction of Sibi Town Water Supply Scheme PK-PMU-BIWRMDP-220308-CW-RFB | District Sibi |
| ii. | Procurement of Works for Construction of Perennial Irrigation Schemes of District Khuzdar PK-PMU-BIWRMDP-223765-CW-RFB | District Khuzdar |

Rest of the contents of the Advertisement will remain unchanged.

Inconvenience caused in this regard is regretted.

Sd/-Project Director BIWRMD Project