Balochistan Integrated Water Resources Management & Development Project.

Credit No. 5885-PAK

Contract Award

PROCUREMENT OF WORKS LOT 1 – CONSTRUCTION OF EARTHEN WATER COURSES & STRUCTURES, EARTHEN WATER RESERVOIRS AND TERRACING SYSTEM (NIMMI & GUNDACHA SCHEMES) LOT 2 – CONSTRUCTION OF EARTHEN WATER COURSES, STRUCTURES & EARTHEN WATER RESERVOIRS (NARI GORGE & MUSHKAF) LOT 3 – CONSTRUCTION OF TERRACING SYSTEM (NARI GORGE & MUSHKAF) NCB NO. PK-PMU-BIWRMDP-237314-CW-RFB

Contracts Award for Procurement of Crop Booklets

Name of Project: Balochistan Integrated Water Resources Management & Development Project.

Bid/Contract Description: Procurement of Works Lot 1 – Construction of Earthen Water Courses & Structures, Earthen Water Reservoirs And Terracing System (Nimmi & Gundacha Schemes) Lot 2 – Construction of Earthen Water Courses, Structures & Earthen Water Reservoirs (Nari Gorge & Mushkaf) Lot 3 – Construction of Terracing System (Nari Gorge & Mushkaf)

Scope of Contract: Duration: 182 days.

Contract Signature Date: February. 02, 2023

Awarded Bidder			
Name & Address of awarded	Bid price at bid	Final bid price	
bidder	opening		
M/S Gul Jan & sons Construction	Lot 1- 60,381,190	Lot 1- 57,781,170	
Company	Lot 2- 43,891,082	Lot 2- 43,230,925	
	Lot 3- 31,130320	Lot 3 – 32,080316	

Evaluated Bidder(s)			
Name of evaluated bidder(s)	Bid price at bid	Bid price of evaluated bid	
	opening		
M/S Gul Jan & sons Construction	Lot 1- 60,381,190	Lot 1- 57,781,170	
Company	Lot 2- 43,891,082	Lot 2- 43,230,925	
	Lot 3- 31,130320	Lot 3 – 32,080316	
M/S Abdul Malik & brothers	Lot 1 – 58,157,027	Lot 1 – 58,105,587	
	Lot 2 – 46,279,210	Lot 2 – 46,278,301	
	Lot $3 - 32,355,377$	Lot 3 - 32,302,060	
M/S Khosti Brothers	Lot 1 – 60,657,346	Lot 1 – 60,657,202	
	Lot 2 – 45,756,163	Lot 2 – 43,526,105	
M/S Abdul Karim Mengal &	Lot 1 -166,980,606	Lot 1 -132,667,593	
Brothers JV Shafi Mengal &			
Brothers			

Rejected Bidder(s)	
rejected Blader (8)	

None